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DATE ISSUED:  April 26th, 2018 
 

 

BID DATE:  May 7th, 2018 at 2:00 P.M. 

BID LOCATION: Southeast Louisiana Flood Protection Authority – 

West, 7001 River Road, Marrero, LA 70072 
 

 

This addendum shall be part of the Contract Documents as provided in the Instructions to Bidders. 
 

The following items are issued to add to, modify, and clarify the Contract Documents.  These items 

shall have full force and effect as the Contract Documents, and the cost involved shall be included 

in the bid prices. 
 

Acknowledge receipt of the addendum by inserting its number and date on the Bid Form of the 

Bid Documents.  Failure to do so may subject the bidder to disqualifications. 
 

This Addendum No. 1 consists of 72 pages including the title sheet and all attachments. 

 

Pre-Bid Conference 

 

A pre-bid conference was held on April 18th, 2018 at 10:30 A.M. 

 

Construction Specifications and Contract Documents: 

 

1. In the Specifications, Paragraph 2 and Paragraph 4 under SP-5 CONTACT 

INFORMATION, the contact email was revised to read “ncali@slfpaw.org” 

2. In the Specifications, under SP-7 FAILURE TO COMPLETE ON TIME, the cost of 

Liquidated Damages was revised to be “$1,500” per calendar day. 

3. In the Specifications, Paragraph 2, under INSTRUCTION TO BIDDERS, the cost of 

Liquidated Damages was revised to be “$1,500” per calendar day. 

4. In the Specifications, under GP-1 DEFINITION OF TERMS, all references to the Coastal 

Protection and Restoration Authority were revised to reference “Southeast Louisiana Flood 

Protection Authority – West” 
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5. In the Specifications, under GP-5 PRE-BID CONFERENCE AND SITE VISIT, all 

references to the Coastal Protection and Restoration Authority were revised to reference 

“Southeast Louisiana Flood Protection Authority – West” 

6. In the Specifications, please replace the LOUISIANA UNIFORM PUBLIC WORK BID 

FORM with the attached LOUISIANA UNIFORM PUBLIC WORK BID FORM. 

7. In the Specifications, please replace the BIDDING SCHEDULE with the attached 

BIDDING SCHEDULE. 

8. In the Drawings, please replace Sheet 5 – Construction Access Plan, with the attached 

Sheet 5 – Construction Access Plan 

9. In the Drawings, please replace Sheet 13 – Plan & Profile, C/L Sta. 276+00 to C/L Sta. 

280+86.84, with the attached Sheet 13 – Plan & Profile, C/L Sta. 276+00 to C/L Sta. 

280+86.84. 

 

 

END OF ADDENDUM No. 1 
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ADVERTISEMENT FOR BIDS 
 

Sealed bids will be received by the Southeast Louisiana Flood Protection Authority - West, 7001 River 

Road, Marrero, LA 70072 until 2:00 P.M on May 7th, 2018. 
 

ANY PERSON REQUIRING SPECIAL ACCOMMODATIONS SHALL NOTIFY SOUTHEAST 

LOUISIANA FLOOD PROTECTION AUTHORITY – WEST OF THE TYPE(S) OF 

ACCOMMODATION REQUIRED NOT LESS THAN SEVEN (7) DAYS BEFORE THE BID 

OPENING. 

 

FOR:  WBV 14c.2 LEVEE LIFT PRIOR TO ARMORING 
 

PROJECT NUMBER:    SLFPA-W 2018-284 Lift Before Armoring 

 

 

Complete Bid Documents for this project are available in electronic form. They may be obtained 

without charge and without deposit from: 

 

http://www.slfpaw.org 
 

Printed copies can also be obtained from: 

 
SOUTHEAST LOUISIANA FLOOD PROTECTION AUTHORITY – WEST (SLFPA-WEST) 

7001 River Road 

Marrero, Louisiana, 70072 

Attn:  Nick Cali 

Email:  info@slfpaw.org 

Phone: (504) 340-0318 
Fax: (504) 371-6868 

 

 

All bids shall be accompanied by bid security in an amount of five percent (5.0%) of the sum of the 

base bid and all alternates. The form of this security shall be as stated in the Instructions to Bidders 

included in the Bid Documents for this project. 

 

The successful Bidder shall be required to furnish a Performance and Payment Bond written as 

described in the Instructions to Bidders included in the Bid Documents for this project. 

 

A MANDATORY PRE-BID CONFERENCE WILL BE HELD 

at 10:30 AM CST on April 18th, 2018 at   Southeast Louisiana Flood Protection Authority – West, 

7001 River Road, Marrero, LA. 
 

Bids shall be accepted only from those bidders who attend the Mandatory Pre-Bid Conference in its 

entirety. 
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A HIGHLY ENCOURAGED JOBSITE VISIT WILL BE HELD 

at     11:30 AM CST on    April 18th, 2018 a t  WBV 14c.2 Project Site 
 

The jobsite visit is not mandatory, but it is highly encouraged for those submitting a bid. The jobsite 

visit being conducted by SLFPA-WEST will facilitate access to project features that are located on 

private property. Outside of the recommended site visit, the Contractor may not have access to the 

features located on private property. 

 

Contact Nick Cali at (504) 340-0318 if directions are needed to the Mandatory Pre-Bid Conference or the 

highly encouraged Jobsite Visit. 

 

Bids shall be accepted from Contractors who are licensed under LA. R.S. 37:2150-2163 for the 

classification of Highway, Street, Bridge Construction, Heavy Construction, Earthwork, Drainage and 

Levees. In accordance with LA. R.S. 37:2163(D), anyone objecting to the classification must send a 

certified letter to both the Louisiana State Licensing Board for Contractors and the SLFPA-WEST at 

the address listed above. The letter must be received no later than ten working days prior to the day on 

which bids are to be opened. 

 

Bidder is required to comply with provisions and requirements of LA R.S.38:2212 (A)(1)(c). No bid may 

be withdrawn for a period of thirty (30) days after receipt of bids, except under the provisions of LA. 

R.S. 38:2214. 

 

The Owner reserves the right to reject any and all bids for just cause.  In accordance with La. R.S. 

38:2212 (A)(1)(b), the provisions and requirements of this Section, those stated in the advertisement bids, 

and those required on the bid form shall not be considered as informalities and shall not be waived by any 

public entity. 

 

When this project is financed either partially or entirely with State Bonds or federal funds, the award of 

this Contract is contingent upon the granting of lines of credit, the sale of bonds by the Bond Commission 

or the commitment of federal funds. The State shall incur no obligation to the Contractor until the 

Contract Between Owner and Contractor is fully executed. 

 

Southeast Louisiana Flood Protection Authority - West is a participant in the Small Entrepreneurship (SE) 

Program (the Hudson Initiative) and the Veteran-Owned and Service-Connected Disabled Veteran-Owned 

(LaVet) Small Entrepreneurships Program. Bidders are encouraged to consider participation. Information is 

available from the Southeast Louisiana Flood Protection Authority - West (SLFPA-WEST) or on its 

website at http://www.slfpaw.org. 

 

SOUTHEAST LOUISIANA 

FLOOD PROTECTION 

AUTHORITY – WEST 

JOHN R. MONZON, P.E. – REGIONAL 

DIRECTOR 
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INSTRUCTIONS TO BIDDERS 
 
COMPLETION TIME: 

The Bidder shall agree to fully complete the Contract within (360) consecutive calendar days for 

the Base Bid subject to such extensions as may be granted under Section GP-44 of the General 

Provisions and acknowledges that this Contract Time will start on or before the date specified in the 

written “Notice to Proceed” from the Owner. 

 

LIQUIDATED DAMAGES: 

The Bidder shall agree to pay as Liquidated Damages the amount of One-Thousand, Five 

Hundred ($1,500.00) for each consecutive calendar day for which the work is not complete, 

beginning with the first day beyond the Contract completion date stated on the “Notice to Proceed” 

or as amended by change order. 
 
 

ARTICLE 1 

 

DEFINITIONS 

 

1.1 The Bid Documents include the following:  

 

Advertisement for Bids 
Instructions to Bidders 
Bid Form  

Bid Bond 

General Provisions  

Special Provisions  

Technical Specifications  

Construction Drawings 

Contract Between Owner and Contractor 

and Performance and Payment Bond 

Affidavit 

User Agency Documents (if applicable) 

Change Order Form 

Recommendation of Acceptance  

Other Documents (if applicable) 

Addenda issued during the bid period and 

acknowledged in the Bid Form 

 

1.2 All definitions set forth in the General 

Provisions and the Special Provisions are 

applicable to the Bid Documents, unless 

otherwise specifically stated or written. 

 

1.3 Addenda are written and/or graphic 

instruments issued by the Engineer prior to 

the opening of bids which modify or interpret 

the Bid Documents by additions, deletions, 

clarifications, corrections and prior approvals. 

 
1.4 A bid is a complete and properly signed 

proposal to do the work or designated portion 

thereof for the sums stipulated therein 

supported by data called for by the Bid 

Documents. 

 

1.5 Base bid is the sum stated in the bid for 

which the Bidder offers to perform the work 

described as the base, to which work may be 

added, or deleted for sums stated in alternate 

bids. 

 

1.6 An alternate bid (or alternate) is an 

amount stated in the bid to be added to the 

amount of the base bid if the corresponding 

change in project scope or materials or 

methods of construction described in the Bid 

Documents is accepted. 

 

1.7 A Bidder is one who submits a bid for a 

prime Contract with the Owner for the work 

described in the Bid Documents. 

 

1.8 A Sub-bidder is one who submits a bid 

to a Bidder for materials and/or labor for a 

portion of the work. 

 

1.9 Where the word "Engineer" is used in 

any of the documents, it shall refer to the 

Prime Designer of the project, regardless of 

discipline. 
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ARTICLE 2 

 

PRE-BID CONFERENCE 

 

2.1 A Pre-Bid Conference shall be held at the 

time and location described in the 

Advertisement for Bids   The purpose of the 

Pre-Bid Conference is to familiarize Bidders 

with the requirements of the Project and the 

intent of the Bid Documents, and to receive 

comments and information from interested 

Bidders. If the Pre-Bid Conference is stated in 

the Advertisement for Bids to be a Mandatory 

Pre-Bid Conference, bids shall be accepted 

only from those bidders who attend the Pre-

Bid Conference. Contractors who are not in 

attendance for the entire Pre-Bid Conference 

will be considered to have not attended. 

 

2.2 Any revision of the Bid Documents made as 

a result of the Pre-Bid Conference shall not be 

valid unless included in an addendum. 

 

ARTICLE 3 

 

BIDDER'S REPRESENTATION 

 

3.1 Each Bidder by making his bid represents 

that: 

 

3.1.1 He has read and understands the Bid 

Documents and his bid is made in accordance 

therewith. 

 

3.1.2 He has had the opportunity to visit the 

site and has familiarize himself with the local 

conditions under which the work is to be 

performed. 

 

3.1.3 His bid is based solely upon the 

materials, systems, and equipment described in 

the Bid Documents as advertised and as 

modified by addenda. 

 

3.1.4 His bid is not based on any verbal 

instructions contrary to the Bid Documents 

and addenda. 

 

3.1.5 He is familiar with the Code of 

Governmental Ethics requirement that prohibits 

public servants and/or their immediate family 

members from bidding on or entering into 

contracts; he is aware that the Designer and 

its principal owners are considered Public 

Servants 

under the Code of Governmental Ethics for 

the limited purposes and scope of the Design 

Contract with the State on this Project (see 

Ethics Board Advisory Opinion, No. 2009-

378 and 2010-128); and neither he nor any 

principal of the Bidder with a controlling 

interest therein has an immediate family 

relationship with the Designer or any 

principal within the Designer’s firm. (see La. 

R.S. 42:1113). Any Bidder submitting a bid 

in violation of this clause shall be 

disqualified and any Contract entered into in 

violation of this clause shall be null and void. 

 

3.2 The Bidder must be fully qualified under 

any State or local licensing law for 

Contractors in effect at the time and at the 

location of the work before submitting his 

bid. In the State of Louisiana, Revised 

Statutes 37:2150, et seq. will be considered, if 

applicable. 

 

The Contractor shall be responsible for 

determining that all of his Sub-bidders or 

prospective Subcontractors are duly licensed in 

accordance with law. 

 

ARTICLE 4 

 

BID DOCUMENTS 

 

4.1 Copies 

 

4.1.1 Bid Documents may be obtained from 

the Southeast Louisiana Flood Protection 

Authority - West as stated in the 

Advertisement for Bids. 

 

4.1.1.2 In addition to the availability of 

printed Bid Documents, the Southeast 

Louisiana Flood Protection Authority - West 

will provide the Bid Documents in electronic 

format. They may be obtained without 

charge and without deposit as stated in the 

Advertisement for Bids. 
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4.1.1.2.2 Where electronic distribution is 

provided, all other plan holders are responsible 

for their own reproduction costs. 

 

4.1.2 Complete sets of Bid Documents shall 

be used in preparing bids; neither the Owner 

nor the Engineer assume any responsibility for 

errors or misinterpretations resulting from the 

use of incomplete sets of Bid Documents. 

 

4.1.3 The Owner or Engineer in making 

copies of the Bid Documents available on the 

above terms, do so only for the purpose of 

obtaining bids on the work and do not confer a 

license or grant for any other use. 

 

4.2 Interpretation or Correction of Bid 

Documents 

 

4.2.1 Bidders shall promptly notify the 

Southeast Louisiana Flood Protection Authority 

- West contact person listed in the 

Advertisement for Bids of any ambiguity, 

inconsistency or error which they may discover 

upon examination of the Bid Documents or of 

the site and local conditions. 

 

4.2.2 Bidders requiring clarification or 

interpretation of the Bid Documents shall make 

a written request to the Southeast Louisiana 

Flood Protection Authority - West contact 

person listed in the Advertisement for Bids, to 

reach him at least seven days prior to the date 

for receipt of bids. 

 

4.2.3 Any interpretation, correction, or 

change of the Bid Documents will be made by 

addendum. Interpretations, corrections, or 

changes of the Bid Documents made in any 

other manner will not be binding and Bidders 

shall not rely upon such interpretations, 

corrections, and changes. 

 

4.3 Substitutions 

 

4.3.1 The materials, products, and equipment 

described in the Bid Documents establish a 

standard of required function, dimension, 

appearance, and quality to be met by any 

proposed substitution. No substitutions shall be 

allowed after bids are received. 

 

4.3.2 No substitution will be considered 

unless written request for approval has been 

submitted by the Proposer and has been 

received by the Engineer at least seven (7) 

working days prior to the opening of bids. 

(RS38:2295C) Each such request shall include 

the name of the material or equipment for 

which it is to be substituted and a complete 

description of the proposed substitute including 

model numbers, drawings, cuts, performance 

and test data and any other information 

necessary for an evaluation. 

A statement setting forth any changes in other 

materials, equipment or work that incorporation 

of the substitute would require shall be 

included. It shall be the responsibility of the 

proposer to include in his proposal all changes 

required of the Bid Documents if the proposed 

product is used. Prior approval is given 

contingent upon supplier being responsible for 

any costs which may be necessary to modify 

the space or facilities needed to accommodate 

the materials and equipment approved. 

 

4.3.3 If the Engineer approves any proposed 

substitution, such approval will be set forth in 

an addendum. Bidders shall not rely upon 

approvals made in any other manner. 

 

4.4 Addenda 

 

4.4.1 Addenda will be mailed or delivered to 

all who are known by the Southeast Louisiana 

Flood Protection Authority - West to have 

received a complete set of Bid Documents. 

 

4.4.2 Copies of addenda will be made 

available for inspection wherever Bid 

Documents are on file for that purpose. 

 

4.4.3 Except as described herein, addenda 

shall not be issued within a period of seventy-

two (72) hours prior to the advertised time for 

the opening of bids, excluding Saturdays, 

Sundays, and any other legal holidays.  If the 

necessity arises of issuing an addendum 

modifying plans and specifications within the 

seventy-two (72) hour period prior to the 
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advertised time for the opening of bids, then the 

opening of bids shall be extended at least seven 

but no more than twenty-one (21) working 

days, without the requirement of re- 

advertising. Southeast Louisiana Flood 

Protection Authority - West shall be consulted 

prior to issuance of such an addendum and 

shall approve such issuance. The revised time 

and date for the opening of bids shall be stated 

in the addendum. 

 

4.4.4 Each Bidder shall ascertain from the 

Southeast Louisiana Flood Protection Authority 

- West prior to submitting his bid that he has 

received all addenda issued, and he shall 

acknowledge their receipt on the Bid Form. 

 
4.4.5 The Owner shall have the right to 

extend the bid date by up to (30) thirty days 

without the requirement of re-advertising. Any 

such extension shall be made by addendum 

issued by the Southeast Louisiana Flood 

Protection Authority - West. 

 

ARTICLE 5 

 

BID PROCEDURE 

 

5.1 Form and Style of Bids 

 

5.1.1 Bids shall be submitted on the 

Louisiana Uniform Public Work Bid Form 

provided by the Engineer. 

 

5.1.2 All blanks on the Bid Form shall be 

filled in manually in ink or typewritten. 

 

5.1.3 Bid sums shall be expressed in both 

words and figures, and in case of discrepancy 

between the two, the written words shall govern. 

 

5.1.4 Any interlineation, alteration, or 

erasure must be initialed by the signer of the 

bid or his authorized representative. 

 

5.1.5 Bidders are cautioned to complete all 

alternates should such be required in the Bid 

Form. Failure to submit alternate prices will 

render the bid non responsive and shall cause 

its rejection. 

 

5.1.6 Bidders are cautioned to complete all 

unit prices should such be required in the Bid 

Form. Unit prices represent a price proposal to 

do a specified quantity and quality of work. 

 

5.1.7 Bidders are strongly cautioned to 

ensure that all blanks on the bid form are 

completely and accurately filled in. 

 

5.1.8 Bidder shall make no additional 

stipulations on the Bid Form nor qualify his bid 

in any other manner. 

 

5.1.9 The bid shall include the legal name 

of Bidder and shall be signed by the person or 

persons legally authorized to bind the Bidder to 

a Contract. 
 

The authority of the signature of the person 

submitting the bid shall be deemed sufficient 

and acceptable under any of the following 

conditions: 

(a) Signature on bid is that of any corporate 

officer or member of a partnership or 

partnership in commendam listed on most 

current annual report on file with Secretary of 

State. 

(b) Signature on bid is that of authorized 

representative of corporation, partnership, or 

other legal entity and bid is accompanied by 

corporate resolution, certification as to the 

corporate principal, or other documents 

indicating authority. 

(c) Corporation, partnership, or other legal 

entity has filed in the records of the Secretary 

of State, an affidavit, resolution or other 

acknowledged or authentic document 

indicating the names of all parties authorized 

to submit bids for public contracts. A bid 

submitted by an agency shall have a current 

Power of Attorney attached certifying agent's 

authority to bind Bidder. The name and 

license number on the envelope shall be the 

same as the entity identified on the Bid Form. 

 

5.1.10 On any bid in excess of fifty thousand 

dollars ($50,000.00), the Contractor shall 

certify that he is licensed under R.S. 37: 

2150-2173 and show his license number on the 

bid above his signature or his duly authorized 

representative. 
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5.2 Bid Security 

 

5.2.1 No bid shall be considered or accepted 

unless the bid is accompanied by bid security in 

an amount of five percent (5.0%) of the base 

bid and all alternates. 

 

The bid security shall be in the form of a 

certified check or cashier's check drawn on a 

bank insured by the Federal Deposit Insurance 

Corporation, or a Bid Bond written by a 

surety company licensed to do business in 

Louisiana and signed by the surety’s agent or 

attorney-in-fact. The Bid Bond shall be written 

on the Southeast Louisiana Flood Protection 

Authority – West Bid Bond Form, and the 

surety for the bond must meet the 

qualifications stated thereon. The Bid Bond 

shall include the legal name of the bidder be 

in favor of the Southeast Louisiana Flood 

Protection Authority - West and shall be 

accompanied by appropriate power of attorney. 

The Bid Bond must be signed by both the 

bidder/principal and the surety in the space 

provided on the Southeast Louisiana Flood 

Protection Authority - West Bid Bond Form. 

Failure by the bidder/principal or the surety to 

sign the bid bond shall result in the rejection 

of the bid. 

 

Bid security furnished by the Contractor shall 

guarantee that the Contractor will, if awarded 

the work according to the terms of his proposal, 

enter into the Contract and furnish Performance 

and Payment Bonds as required by these Bid 

Documents, within ten (10) days after written 

notice that the instrument is ready for his 

signature. 

 

Should the Bidder refuse to enter into such 

Contract or fail to furnish such bonds, the 

amount of the bid security shall be forfeited to 

the Owner as liquidated damages, not as penalty. 

 

5.2.2 The Owner will have the right to retain 

the bid security of Bidders until either (a) the 

Contract has been executed and bonds have 

been furnished, or (b) the specified time has 

elapsed so that bids may be withdrawn, or (c) 

all bids have been rejected. 

 

5.3 Submission of Bids 

 

5.3.1 The Bid shall be sealed in an opaque 

envelope. The bid envelope shall be identified 

on the outside with the name of the project, 

and the name, address, and license number of 

the Bidder. The envelope shall contain only one 

bid form and will be received until the time 

specified and at the place specified in the 

Advertisement for Bids. It shall be the specific 

responsibility of the Bidder to deliver his sealed 

bid to Southeast Louisiana Flood Protection 

Authority - West at the appointed place and 

prior to the announced time for the opening 

of bids. Late delivery of a bid for any reason, 

including late delivery by United States Mail, 

or express delivery, shall disqualify the bid. 

 

If the bid is sent by mail, the sealed envelope 

shall be enclosed in a separate mailing 

envelope with the notation "Bid Enclosed" on 

the face thereof. Such bids shall be sent by 

Registered or Certified Mail, Return Receipt 

Requested, addressed to: 

 

Southeast Louisiana 

Flood Protection 

Authority – West 

7001 River Road 

Marrero, LA 70072 

 
Bids sent by express delivery shall be delivered 

to: 

 

Southeast Louisiana 

Flood Protection 

Authority – West 

7001 River Road 

Marrero, LA 70072 

 

5.3.2 Bids shall be deposited at the 

designated location prior to the time on the 

date for receipt of bids indicated in the 

Advertisement for Bids, or any extension 

thereof made by addendum. Bids received 

after the time and date for receipt of bids will 

be returned unopened. 

 

5.3.3 Bidder shall assume full responsibility 

for timely delivery at location designated for 
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receipt of bids. 

 

5.3.4 Oral, telephonic, or telegraphic bids 

are invalid and shall not receive consideration. 

Owner shall not consider notations written on 

outside of bid envelope which have the 

effect of amending the bid. Written 

modifications enclosed in the bid envelope and 

signed or initialed by the Contractor or his 

representative, shall be accepted. 

 

5.4 Modification or Withdrawal of Bid 

 

5.4.1 A bid may not be modified, 

withdrawn or canceled by the Bidder during 

the time stipulated in the Advertisement for 

Bids, for the period following the time and bid 

date designated for the receipt of bids, and 

Bidder so agrees in submitting his bid, except 

in accordance with R.S. 38:2214 which 

states, in part, "Bids containing patently 

obvious mechanical, clerical or mathematical 

errors may be withdrawn by the Contractor if 

clear and convincing sworn, written evidence 

of such errors is furnished to the public entity 

within forty eight hours of the Bid Opening 

excluding Saturdays, Sundays and legal 

holidays". 

 

5.4.2 Prior to the time and date designated 

for receipt of bids, bids submitted early may 

be modified or withdrawn only by notice to 

the party receiving bids at the place and 

prior to the time designated for receipt of bids. 

 

5.4.3 Withdrawn bids may be resubmitted up 

to the time designated for the receipt of bids 

provided that they are then fully in 

conformance with these Instructions to Bidders. 

 

5.4.4 Bid Security shall be in an amount 

sufficient for the bid as modified or resubmitted. 

 

ARTICLE 6 

 

CONSIDERATION OF BIDS 

 

6.1 Opening of Bids 

 

6.1.1 The properly identified Bids received 

on time will be opened publicly and will be read 

aloud, and a tabulation abstract of the amounts 

of the base bids and alternates, if any, will be 

made available to Bidders. 

 

6.2 Rejection of Bids 

 

6.2.1 The Owner shall have the right to 

reject any or all bids and in particular to reject a 

bid not accompanied by any required bid 

security or data required by the Bid 

Documents or a bid in any way incomplete or 

irregular. 

 

6.3 Acceptance of Bid 

 

6.3.2 It is the intent of the Owner, if he accepts 

any alternates, to accept them in the order in 

which they are listed in the Bid Form. 

Determination of the Low Bidder shall be on 

the basis of the sum of the base bid and the 

alternates accepted. However, the Owner shall 

reserve the right to accept alternates in any 

order which does not affect determination of the 

Low Bidder. 

 

ARTICLE 7 

 

POST-BID INFORMATION 

 

7.1 Submissions 

 

7.1.1 The Contractor shall submit all 

required deliverables in conformance with 

Section SP-5 of the Special Provisions. 

 

It is the preference of the Owner that, to the 

greatest extent possible or practical, the 

Contractor utilize Louisiana Subcontractors, 

manufacturers, Suppliers and labor. 

 

7.1.2 The Contractor will be required to 

establish to the satisfaction of the Engineer 

the reliability and responsibility of the proposed 

Subcontractors to furnish and perform the 

work described in the sections of the 

Specifications pertaining to such proposed 

Subcontractor's respective trades. The General 

Contractor shall be responsible for actions or 

inactions of Subcontractors and/or material 

suppliers. 
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The General Contractor is totally responsible 

for any lost time or extra expense incurred due to 

a Subcontractor's/or Material Supplier's failure 

to perform. Failure to perform includes, but 

is not limited to, a Subcontractor's financial 

failure, abandonment of the project, failure to 

make prompt delivery, or failure to do work up 

to standard. Under no circumstances shall the 

Owner mitigate the General Contractor's losses 

or reimburse the General Contractor for losses 

caused by these events. 

 

7.1.3 Subcontractors and other persons and 

organizations selected by the Bidder must be 

used on the work for which they were 

proposed and shall not be changed except with 

the written approval of the Owner and the 

Engineer. 

 

In accordance with La. R.S. 38:2227, LA. 

R.S. 38:2212.10 and LA. R.S. 23:1726(B) each 

bidder on this project must submit the 

completed Attestations Affidavit (Past Criminal 

Convictions of Bidders, Verification of 

Employees and Certification Regarding Unpaid 

Workers Compensation Insurance) form found 

within this bid package. The Attestations 

Affidavit form shall be submitted to Southeast 

Louisiana Flood Protection Authority – West 

within 10 days after the opening of bids. 

 

ARTICLE 8 

 

PERFORMANCE AND PAYMENT BOND 

 

8.1 Bond Required 

 

The Contractor shall furnish and pay for a 

Performance and Payment Bond written by a 

company licensed to do business in Louisiana, 

which shall be signed by the surety's agent or 

attorney-in-fact, in an amount equal to 100% 

of The Contract amount. Surety must be listed 

currently on the U. S. Department of Treasury 

Financial Management Service List (Treasury 

List) as approved for an amount equal to or 

greater than the Contract amount or must be an 

insurance company domiciled in Louisiana or 

owned by Louisiana residents. If surety is 

qualified other than by listing on the Treasury 

list, the Contract amount may not exceed 

fifteen percent of policyholders' surplus as 

shown by surety's most recent financial 

statements filed with the Louisiana Department 

of Insurance and may not exceed the amount 

of $500,000. However, a Louisiana domiciled 

insurance company with at least an A- rating 

in the latest printing of the A. M. Best's Key 

Rating Guide shall not be subject to the 

$500,000 limitation, provided that the Contract 

amount does not exceed ten percent of 

policyholders' surplus as shown in the latest A. 

M. Best's Key Rating Guide nor fifteen percent 

of policyholders' surplus as shown by surety's 

most recent financial statements filed with the 

Louisiana Department of Insurance. The Bond 

shall be signed by the surety's agent or 

attorney-in-fact. The Bond shall be in favor of 

the Southeast Louisiana Flood Protection 

Authority - West. 

 

8.2 Time of Delivery and Form of Bond 

 

8.2.1 The Bidder shall deliver the required 

bond to the Owner simultaneous with the 

execution of the Contract. 

 

8.2.2 Bond shall be in the form furnished by 

the Southeast Louisiana Flood Protection 

Authority - West, entitled CONTRACT 

BETWEEN OWNER AND CONTRACTOR 

AND PERFORMANCE AND PAYMENT 

BOND, a copy of which is included in the Bid 

Documents. 

 

8.2.3 The Bidder shall require the Attorney-

in-Fact who executes the required bond on 

behalf of the surety to affix thereto a certified 

and current copy of his power of Attorney. 

 
ARTICLE 9 

 

FORM OF CONTRACT BETWEEN OWNER 

AND CONTRACTOR 

 

9.1 Form to be Used 

 

a. Form of the Contract to be used shall be 

furnished by the Southeast Louisiana Flood 

Protection Authority - West, an example of 
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which is bound in the Bid Documents. 

 

9.2 Award 

 

a. Before award of the Contract, the 

successful Bidder shall furnish to the Owner a 

copy of a Disclosure of Ownership Affidavit 

stamped by the Secretary of State, a certified 

copy of the minutes of the corporation or 

partnership meeting which authorized the party 

executing the bid to sign on behalf of the 

Contractor. 

 

b. In accordance with Louisiana Law, when 

the Contract is awarded, the successful Bidder 

shall, at the time of the signing of the 

Contract, execute the Non-Collusion Affidavit 

included in the Contract Documents 

 

c. When this project is financed either 

partially or entirely with State Bonds, the award 

of this Contract is contingent upon the sale of 

bonds by the State Bond Commission. The 

State shall incur no obligation to the Contractor 

until the Contract between Owner and 

Contractor is duly executed. 
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LOUISIANA UNIFORM PUBLIC WORK BID FORM 
 

TO: Southeast Louisiana Flood Protection Authority - West BID FOR:   WBV 14c.2 Levee Lift Prior to Armoring  
 7001 River Road       

 Marrero, LA 70072      
 

 

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding 

Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or any addenda, 

c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, tools, appliances and 

facilities as required to perform, in a workmanlike manner, all work and services for the construction and completion of the 

referenced project, all in strict accordance with the Bidding Documents prepared by:  

Southeast Louisiana Flood Protection Authority – West and dated:  April 2018. 

 

Bidders must acknowledge all addenda.  The Bidder acknowledges receipt of the following ADDENDA: ( Enter the number the 

Designer has assigned to each of the addenda that the Bidder is acknowledging) 

________________________________________________________. 

TOTAL BASE BID:  For all work required by the Bidding Documents (including any and all unit prices designated “Base Bid” * but 

not alternates) the sum of: 

                                                                                                                       Dollars ($                                 ) 

 
ALTERNATES:  For any and all work required by the Bidding Documents for Alternates including any and all unit prices 

designated as alternates in the unit price description. 

 

Alternate No. 1 (Not Applicable) for the lump sum of: 

 

Not Applicable                                                                                                        Dollars ($                                 )  

 

Alternate No. 2 (Not Applicable) for the lump sum of: 

 

Not Applicable                                                                                                   Dollars ($                                 )  

 

Alternate No. 3 (Not Applicable) for the lump sum of: 

 

Not Applicable                                                                                                    Dollars ($                                 )  

 

NAME OF BIDDER: ________________________________________________________________________  

ADDRESS OF BIDDER: ___________________________________________________________________________ 

LOUISIANA CONTRACTOR’S LICENSE NUMBER:   ______________________________________________       

NAME OF AUTHORIZED SIGNATORY OF BIDDER: ______________________________________________       

TITLE OF AUTHORIZED SIGNATORY OF BIDDER:  _____________________________________________      

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **: _______________________________________   

DATE: ________________________    

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included with the 

form. The number of unit prices that may be included is not limited and additional sheets may be included if needed. 

 

** If someone other than a corporate officer signs for the Bidder/Contractor, a copy of a corporate resolution or other signature 

authorization shall be required for submission of bid. Failure to include a copy of the appropriate signature authorization, if required,
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may result in the rejection of the bid unless bidder has complied with La. R.S. 38:2212(A)(1)(c) or RS 38:2212(O). 

 

BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA RS 38:2218.A is attached to and 

made a part of this bid. 
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LOUISIANA UNIFORM PUBLIC WORK BID FORM 

UNIT PRICE FORM 
 

TO:   Southeast Louisiana Flood Protection Authority - West  BID FOR:   WBV 14c.2 Levee Lift Prior to Armoring  

   7001 River Road        

   Marrero, LA 70072       

          
 

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices. Amounts shall be stated in figures and only in figures. 

DESCRIPTION: Base Bid or Alt.# Mobilization and Demobilization 
REF. NO.  QUANTITY:  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION (Quantity times Unit Price) 

1 1 Lump Sum   
 

DESCRIPTION: Base Bid or Alt.# Clearing 
REF. NO.  QUANTITY:  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION (Quantity times Unit Price) 

2 58 Acre   
 DESCRIPTION: Base Bid or Alt.# Embankment, Compacted Fill 

REF. NO.  QUANTITY:  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION (Quantity times Unit Price) 
3 176,350 Cubic Yard   

 DESCRIPTION: Base Bid or Alt.# Granular Surfacing (Crushed Stone) 
REF. NO.  QUANTITY:  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION (Quantity times Unit Price) 

4 4, 475 Cubic Yard   
 DESCRIPTION: Base Bid or Alt.# Truck Wash Down Rack 

REF. NO.  QUANTITY:  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION (Quantity times Unit Price) 
5 2 Each   

 DESCRIPTION: Base Bid or Alt.# Silt Fence 
REF. NO.  QUANTITY:  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION (Quantity times Unit Price) 

6 35,910 Linear Foot   
 DESCRIPTION: Base Bid or Alt.# Construction Layout 

 REF. NO.  QUANTITY:  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION (Quantity times Unit Price) 
7 1 Lump Sum   

 
DESCRIPTION: Base Bid or Alt.# Excavation of Stone Access Roads 

 REF. NO.  QUANTITY:  UNIT OF MEASURE:   UNIT PRICE   UNIT PRICE EXTENSION (Quantity times Unit Price) 
8 3,345 

 
Cubic Yard   
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LOUISIANA UNIFORM PUBLIC WORK BID FORM 

UNIT PRICE FORM 
 

TO:   Southeast Louisiana Flood Protection Authority - West  BID FOR:   WBV 14c.2 Levee Lift Prior to Armoring  

   7001 River Road        

   Marrero, LA 70072       

          
 

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices. Amounts shall be stated in figures and only in figures. 

DESCRIPTION: Base Bid or Alt.# Seeding and Mulching 
REF. NO.  QUANTITY:  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION (Quantity times Unit Price) 

9 58 Acre   
 

DESCRIPTION: Base Bid or Alt.# Fertilizer 
REF. NO.  QUANTITY:  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION (Quantity times Unit Price) 

10 2605 Pound   
 DESCRIPTION: Base Bid or Alt.# Separator Geotextile 

REF. NO.  QUANTITY:  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION (Quantity times Unit Price) 
11 11,490 Square Yard   

 DESCRIPTION: Base Bid or Alt.# Lime Soil Amendment 
REF. NO.  QUANTITY:  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION (Quantity times Unit Price) 

12 58 Ton   
 DESCRIPTION: Base Bid or Alt.#   

REF. NO.  QUANTITY:  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION (Quantity times Unit Price) 
     

 DESCRIPTION: Base Bid or Alt.#   
REF. NO.  QUANTITY:  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION (Quantity times Unit Price) 

     
 DESCRIPTION: Base Bid or Alt.#   

REF. NO.  QUANTITY:  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION (Quantity times Unit Price) 
     

 DESCRIPTION: Base Bid or Alt.#   
REF. NO.  QUANTITY:  UNIT OF MEASURE:  UNIT PRICE  UNIT PRICE EXTENSION (Quantity times Unit Price) 
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BID BOND 
FOR 

SOUTHEAST LOUISIANA FLOOD PROTECTION AUTHORITY - WEST PROJECTS 
 

 

Date:   _____________

 
KNOW ALL MEN BY THESE PRESENTS: 

 

That ________________________________of  ________________________________, as 

Principal, and  _______________________________________________________, as Surety, are 

held and firmly bound unto the Southeast Louisiana Flood Protection Authority - West (Obligee), in 

the full and just sum of five (5%) percent of the total amount of this proposal, including all alternates, 

lawful money of the United States, for payment of which sum, well and truly be made, we bind ourselves, 

our heirs, executors, administrators, successors and assigns, jointly and severally firmly by these 

presents. 

 

Surety represents that it is listed on the current U. S. Department of the Treasury Financial 

Management Service list of approved bonding companies as approved for an amount equal to or greater 

that the amount for which it obligates itself in this instrument or that it is a Louisiana domiciled insurance 

company with at least an A - rating in the latest printing of the A. M. Best's Key Rating Guide. If surety 

qualifies by virtue of its Best's listing, the Bond amount may not exceed ten percent of policyholders' 

surplus as shown in the latest A. M. Best's Key Rating Guide. 

 

Surety further represents that it is licensed to do business in the State of Louisiana and that this 

Bond is signed by surety's agent or attorney-in-fact. This Bid Bond is accompanied by appropriate power 

of attorney. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas said Principal is herewith 

submitting its proposal to the Obligee on a Contract for: 
 

 
 

NOW, THEREFORE, if the said Contract be awarded to the Principal and the Principal shall, 
within such time as may be specified, enter into the Contract in writing and give a good and sufficient 

bond to secure the performance of the terms and conditions of the Contract with surety acceptable to the 

Obligee, then this obligation shall be void; otherwise this obligation shall become due and payable. 
 

 
 

_________________________________________    ________________________________  
                PRINCIPAL (BIDDER)                     SURETY 

 

 

 

BY:  BY:  _______________________  

AUTHORIZED OFFICER-OWNER-PARTNER   AGENT 

OR ATTORNEY-IN-FACT (SEAL)  
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WBV 14c.2 LEVEE LIFT PRIOR TO ARMORING           SLFPA-W 2018-284 LIFT BEFORE ARMORING 
Name of Project                                                                             Project No. 

 

STATE OF LOUISIANA 

 

PARISH OF JEFFERSON 

 

ATTESTATIONS AFFIDAVIT 
 

Before me, the undersigned notary public, duly commissioned and qualified in and for the parish and 

state aforesaid, personally came and appeared Affiant, who after being duly sworn, attested as follows: 

 

 

LA. R.S. 38:2227 PAST CRIMINAL CONVICTIONS OF BIDDERS 
 

A. No sole proprietor or individual partner, incorporator, director, manager, officer, organizer, or 

member who has a minimum of a ten percent (10%) ownership in the bidding entity named below 

has been convicted of, or has entered a plea of guilty or nolo contendere to any of the following 

state crimes or equivalent federal crimes: 

 

(a) Public bribery (R.S. 14:118) (c) Extortion (R.S. 14:66) 

(b) Corrupt influencing (R.S. 14:120) (d) Money laundering (R.S. 14:23) 

 

B. Within the past five years from the project bid date, no sole proprietor or individual partner, 

incorporator, director, manager, officer, organizer, or member who has a minimum of a ten percent 

(10%) ownership in the bidding entity named below has been convicted of, or has entered a plea of 

guilty or nolo contendere to any of the following state crimes or equivalent federal crimes, during 

the solicitation or execution of a Contract or bid awarded pursuant to the provisions of Chapter 

10 of Title 38 of the Louisiana Revised Statutes: 

 

(a) Theft (R.S. 14:67) (f) Bank fraud (R.S. 14:71.1) 

(b) Identity Theft (R.S. 14:67.16) (g) Forgery (R.S. 14:72) 

(c) Theft of a business record (h) Contractors; misapplication 

of (R.S.14:67.20)  payments (R.S. 14:202) 

(d) False accounting (R.S. 14:70) (i) Malfeasance in office (R.S. 14:134) 

(e) Issuing worthless 

checks (R.S. 14:71) 

 

 

LA. R.S. 38:2212.10 Verification of Employees 
 

A. At the time of bidding, Appearer is registered and participates in a status verification system to verify 

that all new hires in the state of Louisiana are legal citizens of the United States or are legal aliens. 

 

B. If awarded the Contract, Appearer shall continue, during the term of the Contract, to utilize a status 

verification system to verify the legal status of all new employees in the state of Louisiana. 

 

C. If awarded the Contract, Appearer shall require all Subcontractors to submit to it a sworn affidavit 

verifying compliance with Paragraphs (A) and (B) of this Subsection. 

 

Addendum No. 1



 

ATT-2 
 

WBV 14c.2 LEVEE LIFT PRIOR TO ARMORING           SLFPA-W 2018-284 LIFT BEFORE ARMORING 
Name of Project                                                                             Project No. 

 

 
LA. R.S. 23:1726(B) Certification Regarding Unpaid Workers Compensation Insurance 
 

A. R.S. 23:1726 prohibits any entity against whom an assessment under Part X of Chapter 11 of Title 23 

of the Louisiana Revised Statutes of 1950 (Alternative Collection Procedures & Assessments) is in 

effect, and whose right to appeal that assessment is exhausted, from submitting a bid or proposal for 

or obtaining any Contract pursuant to Chapter 10 of Title 38 of the Louisiana Revised Statutes of 

1950 and Chapters 16 and 17 of Title 39 of the Louisiana Revised Statutes of 1950. 

 

B. By signing this bid /proposal, Affiant certifies that no such assessment is in effect against the bidding 

/ proposing entity. 

 
 

 

____________________________________           ____________________________________________________ 

 NAME OF BIDDER                                          NAME OF AUTHORIZED SIGNATORY OF BIDDER 

 

 
 

____________________________________           ____________________________________________________ 
  

DATE                                                                    TITLE OF AUTHORIZED SIGNATORY OF BIDDER 

 
 

 
 

 

SIGNATURE OF AUTHORIZED 
SIGNATORY OF BIDDER/AFFIANT 

 

 

 
 

Sworn to and subscribed before me by Affiant on the day of , 20_    . 
 

 

 
 

Notary Public 
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CONTRACT BETWEEN OWNER AND CONTRACTOR 

AND PERFORMANCE AND PAYMENT BOND 

 

 

This Contract entered into this _________ day of, ________________ 2018, by (CONTRACTOR   

NAME) hereinafter    called    the    "Contractor", whose    business    address is 

 _________________________________________________________, and the Southeast Louisiana 

Flood Protection Authority - West, herein represented by its Executive Director executing this Contract, 

and hereinafter called the "Owner". 

 

Witnesseth that the Contractor and the Owner, in consideration of premises and the mutual 

covenants; consideration and Contract herein contained, agree as follows: 

 

Statement of Work: The Contractor shall furnish all labor and materials and perform all of the 

work required to build, construct and complete in a thorough and workmanlike manner: 

 

                                                   WBV 14c.2 Levee Lift Prior to Armoring 

Project No. SLFPA-W 2018-284 LIFT BEFORE ARMORING 

 

in strict accordance with Contract Documents prepared by Owner. 

 

It is recognized by the parties herein that said Contract Documents, including by way of example 

and not of limitation, the Plans, Specifications (including General Provisions, Special Provisions, and 

Technical Specifications), Any Addenda thereto, Instructions To Bidders, this Contract, Advertisement 

For Bids, Affidavit, Bid Form, Bonds (Bid, Performance, and Payment),any Submitted Post-Bid 

Documentation, Notice of Award, Notice to Proceed, Change Orders, and Claims, if any, impose duties 

and obligations upon the parties herein, and said parties thereby agree that they shall be bound by said 

duties and obligations. For these purposes, all of the provisions contained in the aforementioned Contract 

Documents are incorporated herein by reference with the same force and effect as though said Contract 

Documents were herein set out in full. 

 

Time for Completion:  The work shall be commenced on a date to be specified in a written order 

of the Owner and shall be completed within   consecutive calendar days from and after the said date. 

 

Liquidated Damages: Contractor shall be assessed Liquidated Damages in the amount of $ 

______________per day for each consecutive calendar day which work is not complete beginning 

with the first day beyond the completion time. 

 

Compensation to be paid to the Contractor: The Owner will pay and the Contractor will accept in 

full consideration for the performance of the Contract the sum of $ ______________ which sum 

represents the Contract Price. 
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Performance and Payment Bond: 

 

To these presents personally came and intervened_______________________________, herein acting 

for_________________________, a corporation organized and existing under the laws of the State of 

Louisiana, and duly authorized to transact business in the State of Louisiana, as surety, who declared 

that having taken cognizance of this Contract and of the Construction Documents mentioned herein, he 

hereby in his capacity as its Attorney in Fact obligates his said company, as Surety for the said 

Contractor, unto the said Owner, up to the sum of _________________________Dollars($).  By issuance 

of this bond, the surety acknowledges they are in compliance with R.S. 38:2219.  

 

 

The condition of this performance and payment bond shall be that should the Contractor herein 

not perform the Contract in accordance with the terms and conditions hereof, or should said Contractor 

not fully indemnify and save harmless the Owner, from all cost and damages which he may suffer by said 

Contractor's non-performance or should said Contractor not pay all persons who have and fulfill 

obligations to perform labor and/or furnish materials in the prosecution of the work provided for herein, 

including by way of example workmen, laborers, mechanics, and furnishers of materials, machinery, 

equipment and fixtures, then said Surety agrees and is bound to so perform the Contract and make said 

payment(s). 

 

Provided, that any alterations which may be made in the terms of the Contract or in the work to 

be done under it, or the giving by the Owner of any extensions of time for the performance of the 

Contract, or any other forbearance on the part of either the Owner or the Contractor to the other shall not 

in any way release the Contractor or the Surety from their liability hereunder, notice to the Surety of any 

such alterations, extensions or other forbearance being hereby waived. 

 

The Contractor agrees to abide by the requirements of the following as applicable: Title VI and 

VII of the Civil Rights Act of 1964, as amended by the Equal Opportunity Act of 1972, Federal Executive 

Order 11246, the Federal Rehabilitation Act of 1973, as amended, the Vietnam Era Veteran's 

Readjustment Assistance Act of 1974, Title IX of the Education Amendments of 1972, the Age Act of 

1972, and Contractor agrees to abide by the requirements of the Americans with Disabilities Act of 1990. 

 

Contractor agrees not to discriminate in its employment practices and will render services under 

this Contract without regard to race, color, sex, religion, national origin, genetic information, age, or 

disabilities. Any act of discrimination committed by Contractor or failure to comply with these statutory 

obligations when applicable shall be grounds for termination of this Contract. 

 

In Witness whereof, the parties hereto on the day and year first above written have executed this 

Contract in eight (8) counterparts, each of which shall, without proof or accountancy for the other 

counterparts, be deemed an original thereof. 
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WITNESSES: SOUTHEAST LOUISIANA 

FLOOD PROTECTION 

AUTHORITY - WEST 
 
 

BY:    
 

John R. Monzon, P.E., Regional Director 
 
 

 

 
 

BY: 
   

 

 

 
 

 

SURETY: 
 

 
 

BY:   
ATTORNEY IN FACT 

 
 

 
 

 

 
 

ADDRESS 
 

 

TELEPHONE NUMBER 
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STATE OF LOUISIANA 

PARISH OF JEFFERSON 

 

PROJECT NO.  SLFPA-W 2018-284 LIFT BEFORE ARMORING 

NAME: WBV 14c.2 Levee Lift Prior To Armoring 

LOCATION: Jefferson Parish, Louisiana 

 

A F F I D A V I T 

 
Before me, the undersigned authority, duly commissioned and qualified within and for 

the State and Parish aforesaid, personally came and appeared representing who, being by me first duly 

sworn deposed and said that he has read this affidavit and does hereby agree under oath to comply with 

all provisions herein as follows: 

 

PART I. 

 

Section 2224 of Part II of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as 

amended. 

 

(1) That affiant employed no person, corporation, firm, association, or other organization, 

either directly or indirectly, to secure the public Contract under which he received payment, other than 

persons regularly employed by the affiant whose services in connection with the construction, alteration 

or demolition of the public building or project or in securing the public Contract were in the regular 

course of their duties for affiant; and 

 

(2) That no part of the Contract price received by affiant was paid or will be paid to any 

person, corporation, firm, association, or other organization for soliciting the Contract, other than the 

payment of their normal compensation to persons regularly employed by the affiant whose services in 

connection with the construction, alteration or demolition of the public building or project were in the 

regular course of their duties for affiant. 

 

PART II. 

 

Section 2190 of Part I of Chapter 10 of Title 38 of the Louisiana Revised Statutes, as 

amended. 

 

That affiant, if an architect or engineer, or representative thereof, does not own a 

substantial financial interest, either directly or indirectly, in any corporation, firm, partnership, or other 

organization which supplies materials for the construction of a public work when the architect or engineer 

has performed architectural or engineering services, either directly or indirectly, in connection with the 

public work for which the materials are being supplied. 

 

For the purposes of this Section, a "substantial financial interest" shall exclude any 

interest in stock being traded on the American Stock Exchange or the New York Stock Exchange. 
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That affiant, if subject to the provisions of this section, does hereby agree to be subject to 

the penalties involved for the violation of this section. 

 

 
                                                                                                             ____________________________________ 

AFFIANT 

 

 

SWORN TO AND SUBSCRIBED BEFORE ME THIS DAY OF _________________, 2018. 

 
 

 
 

NOTARY 
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BIDDING SCHEDULE 

 

Levee Lift Prior to Armoring For WBV 14c.2 

Southeast Louisiana Flood Protection Authority - West 

Jefferson Parish, Louisiana 

Item Description 
Estimated 

Quantity 
Unit Unit Price 

Estimated 

Amount 

001 Mobilization and Demobilization 
1 LS     

002 Clearing  
58 AC     

003 Embankment, Compacted Fill 
176,350 CY 

 

    

004 Granular Surfacing (Crushed Stone) 
4,475 CY     

005 Truck Wash Down Rack 
2 EA     

006 Silt Fence 
35,910 LF     

007 Construction Layout 
1 LS     

008 Excavation of Stone Access Roads 
3,345 CY     

009 Seeding and Mulching 
58 AC     

010 Fertilizer 
2,605 LB     

011 Separator Geotextile 
11,490 SY     

012 Lime Soil Amendment 
58 TON     

    

 

TOTAL 
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PART I  GENERAL PROVISIONS 

 
GP-1 DEFINITION OF TERMS 

 
Whenever used in the Bidding Requirements or Contract Documents and printed with initial 

capital letters, the terms listed below will have the meanings indicated which are applicable 

to the singular or plural thereof. In addition to terms specifically defined, terms with 

initial capital letters in the Contract Documents include references to identified articles 

and paragraphs and the titles of other documents or forms. 

 

Unless stated otherwise in the Contract Documents, words or phrases which have a well-

known technical or construction industry or trade meaning are used in the Contract 

Documents in accordance with such recognized meaning. 

 

a. Acceptance: A written approval from the Authority Representative which certifies 

that specific items of work in the Contract have been completed and/or obligations 

have been fulfilled by the Contractor. 

 

b. Addenda: Those written or graphic documents which are issued prior to opening of 

Bids in accordance with the Bidding Requirements and clarify or change the bidding 

requirements or the proposed Contract Documents. 

 

c. Application of Payment: That form which is used by the Contractor to request partial 

and final payment and is deemed acceptable to the Owner. It shall be accompanied 

by any supporting documentation required by the Contract Documents. 

 
d. Authority: The State of Louisiana, Southeast Louisiana Flood Protection Authority – 

West (SLFPA-W) 

 

e. Authority Representative: On site representative for The State of Louisiana, Southeast 

Louisiana Flood Protection Authority – West (SLFPA-W) 

 

f. A.S.T.M.: American Society for Testing and Materials. 
 

g. Bid: An offer or proposal submitted on the prescribed form setting forth the prices for 

the Work. 
 

h. Bidder: The person, association of persons, firm, or corporation submitting a proposal 

for the Work. 
 

i. Bidding Requirements: The Advertisement for Bids, Instructions to Bidders, Form 

of Bid Security, if any, and Bid Form with any supplements. 

 

j. Change Order: A written order which is submitted to the Contractor, signed by the 

Owner, and authorizes an addition, deletion, or revision in the Work, or an 

adjustment in the contract price or the contract time issued after the effective date of 

the Contract. 

 

k. Claim: A written demand or assertion by Owner or Contractor seeking an adjustment 

of Contract Price or Contract Times, or both or other relief with respect to the terms of 

the Contract. 
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l. Contract: The written agreement between the Owner and the Contractor which 

defines the work to be completed and shall be understood to include all Contract 

Documents. 

 

m. Contract Documents: The Contract, all addenda which pertains to the Contract 

Documents, Bid Documents and specified Attachments accompanying the Bid and any 

post-bid documentation submitted prior to the Notice of Award, Contractor’s Bid 

when attached as an exhibit to the Agreement, the Bonds (Bid and 

Performance/Payment), General Provisions, Special Provisions, Technical 

Specifications, Plans, and all Field or Change Orders issued after the execution of the 

Agreement. Shop Drawings and other submittals by the Contractor are not Contract 

Documents. 

 

n. Contract Price:  The moneys payable by the Owner to the Contractor for the Work in 

accordance with the Contract Documents as stated in the Contract. 

 

o. Contract Time:   The number of calendar days specified in the Contract for 

completion of the Work, together with any extensions authorized through change 

orders. 
 

p. Contractor: The person, association of persons, firm, or corporation entering into the 

duly awarded Contract. 

 

q. Contracting Agency:  The State of Louisiana, Southeast Louisiana Flood Protection 

Authority – West (SLFPA-W). 
 

r. Day: When any period of time is referred to in the Contract Documents using days, it 

will be computed to exclude the first day and include the last day of such period.  If the 

last day of any such period falls on a Saturday, Sunday, or a legal holiday, that day will 

be omitted from the computation. A calendar day is measured as twenty-four (24) hour 

period starting at midnight and ending the following midnight. 

 

s. Design Report: A written report by the Engineer which provides the design 

methodology for the Work. 
 

t. Effective Date of the Contract: The date indicated in the Contract on which it becomes 

effective. 
 

u. Engineer: The State of Louisiana, Southeast Louisiana Flood Protection Authority - 

West, or its designee. 
 

v. Equipment: All machinery, implements, and power-tools, in conjunction with the 

necessary supplies for the operation, upkeep, maintenance, and all other tools and 

apparatuses necessary for the proper construction and acceptable completion of the 

Work. 
 

w. Extension of Contract:  Any extension of time for completion of Work beyond the 

Contract Time which is granted by the Owner, recommended by the Engineer and 

approved by the Southeast Louisiana Flood Protection Authority - West in the form of 

a Change Order. 
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x. Federal Sponsor: The federal agency which has been tasked, if applicable, to manage 

the implementation of the project. 
 

y. Field Order: A written order issued by the Engineer which requires minor changes 

in the Work but which does not involve a change in the Contract Price or Contract 

Time. 
 

z. Laboratory: The firm, company, or corporation which is used to test materials and is 

approved for use by the Engineer. 
 

aa. Laws and Regulations; Laws or Regulations: Any and all applicable laws, rules, 

regulations, ordinances, codes, and orders of any and all governmental bodies, 

agencies, authorities, and courts having jurisdiction. 
 

bb. Materials: Any substance used in the Work to build structures but does not include 

material used in false work or other temporary structures not incorporated in the Work. 
 

cc. Milestone: A principal event specified in the Contract Documents relating to an 

intermediated completion date or time prior to the Contract Times. 

 

dd. Notice of Award: A written notice to the successful Bidder stating that the Bid has 

been accepted by the Owner and that the successful Bidder is required to execute the 

Contract and furnish the Payment and Performance Bond and Non-Collusion 

Affidavit. 

 

ee. Notice to Proceed:  The written notice to the Contractor by the Owner which provides 

the starting date for the Contract Time. 

 

ff. Owner: The Owner is the State of Louisiana (State) which acts through the Contracting 

Agency. 

 

gg. Performance and Payment Bond:  The approved form of security furnished by the 

Contractor and Surety for the faithful performance of the Work, and the payment 

for all labor, materials, and/or obligations incurred by the Contractor in the 

prosecution thereof. 

 

hh. Plans: That part of the Contract Documents prepared or approved by the Engineer 

which graphically shows the scope, intent, and character of the Work to be completed 

by the Contractor. 

 

ii. Project Site: The location where the Work is to be performed as stated in the Contract 

Documents. 

 

jj. Resident Project Representative: An authorized representative of the Engineer who 

is responsible to inspect the Work and materials furnished by the Contractor. 

 

kk. Right-of-way: That entire area reserved for constructing, maintaining, and 

protecting the proposed improvement, structures, and appurtenances of the Work. 

 

ll. Samples: Physical examples of materials, equipment, or workmanship that are 

representative of some portion of the Work and which establish the standards by 
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which such portions of the Work will be judged. 

 

mm. Shop Drawings: All drawings, diagrams, illustrations, schedules, and other data or 

information which are specifically prepared or assembled by or for the Contractor and 

submitted by the Contractor to illustrate some portion of the Work to be performed. 

 

nn. Specifications: That part of the Contract Documents consisting of written technical 

descriptions of materials, equipment, systems, standards, and workmanship as 

applied to the work to be performed and certain administrative details applicable 

thereto. 

 

oo. State: The State of Louisiana. 

 

pp. Structures: Bridges, plugs, weirs, bulkheads, berms, dams, levees, and other 

miscellaneous construction encountered during the Work and not otherwise classified 

herein. 

 

qq. Subcontractor: Any person, association of persons, firm, or corporation who contracts 

with the Contractor to perform any part of the project covered by the Contract. 

 

rr. Submittals: Certificates, samples, shop drawings, and all other project data which are 

submitted to the Engineer in order to verify that the correct products will be installed 

on the project. 

 

ss. Successful Bidder: The lowest responsible Bidder whom the Owner makes an award. 

 

tt. Special Provisions: That part of the Contract Documents which amends or 

supplements these General Provisions. 

 

uu. Surety: The corporate body, licensed to do business in Louisiana, bound with and for 

the Contractor’s primary liability, and engages to be responsible for payment of all 

obligations pertaining to acceptable performance of the Work contracted. 

 

vv. Temporary Structures: Any non-permanent structure required while engaged in the 

prosecution of the Contract. 

 

ww. Work: All work specified herein or indicated on the Plans. 

 

xx. Work Plan: A written plan by the Contractor that details how the Work will be provided 

including layout drawings, projected schedule (Initial Progress Schedule), and a list of 

labor hours, materials, and equipment. 

 

GP-2 BID REQUIREMENTS 

 
The Contract and Bonds which govern the Work shall be performed in accordance with 

the Plans, Specifications, and the Louisiana Standard Specifications for Roads and 

Bridges, 2006 edition. The Bidder understands that all quantities for performing the Work 

have been estimated by the Engineer, and that the Bid shall be the sum of the quantities 

multiplied by their respective unit rates. The Contract shall be awarded by the Owner through 

a comparison of all bids. It is the responsibility of each Bidder before submitting a Bid to: 
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2.1. Examine the Bidding Documents including the Plans and Specifications and any 

Addenda or related data identified in the Bidding Documents; 
 

2.2. Visit the Project Site to become familiar with the local conditions if they are 

believed to affect cost, progress, or the completion of the Work; 
 

2.3. Become familiar and satisfied with all federal, state, and local Laws and Regulations 

that may affect cost, progress, or the completion of the Work; 
 

2.4. Study and correlate all information known to the Bidder including observations 

obtained from Bidder’s visits, if any, to the Project Site, with the Bidding Documents; 
 

2.5. Submit a written notice to the Engineer within three (3) days regarding any conflicts, 

errors, ambiguities, or discrepancies discovered in the Bidding Documents and 

confirm that the written resolution thereof by the Engineer is acceptable to the Bidder; 

and 
 

2.6. Determine that the Bidding Documents are generally sufficient to convey an 

understanding of all terms and conditions for completing the required Work. 

 

The submission of a Bid will constitute an incontrovertible representation that the Bidder 

has complied with every requirement of these Specifications. The Bidder shall comply with 

all other requirements specified in the Advertisement For Bids and the Instruction To Bidders. 

 

GP-3 AVAILABILITY OF PLANS AND SPECIFICATIONS 

 

One (1) set of Plans and Specifications shall be furnished to each Bidder. Three (3) sets 

of the Plans and Specifications shall be furnished to the Contractor upon award of the 

Contract. Additional sets may be furnished to the Contractor upon request from the 

Southeast Louisiana Flood Protection Authority – West, 7001 River Road, Marrero, LA 

70072. 

 

GP-4 LAWS, REGULATIONS, STANDARDS, SPECIFICATIONS, AND CODES 

 

Bidders are required to become familiar and remain in compliance with all Federal, 

State, and local laws, ordinances, and regulations and all orders and decrees of bodies or 

tribunals having any jurisdiction or authority which may affect those employed for the 

execution of the Work or which may affect the conduct of the Work. The Contractor shall 

indemnify the Owner and its representatives against any claim or liability arising from all 

violations of any laws, bylaws, ordinances, codes, regulations, orders, or decrees, whether by 

the Contractor or by the Contractor’s employees. The filing of a bid will be presumptive 

evidence that the Bidder has complied with this requirement. The Owner will not be 

responsible for any inaccurate interpretations or conclusions drawn by the Contractor from 

information and documentation provided by the Owner. 

 

References to standards, specifications, manuals, or codes of any technical society, 

organization, or association, or to Laws and Regulations, whether such reference be 

specific or by implication, may not be in effect at the time of opening the Bids (or on the 

Effective Date of the Contract if there were no Bids), except as may be otherwise 

specifically stated in the Contract Documents. No provision of any such standard, 

specification, manual, or code, or any instruction of a supplier shall be effective to change 
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the duties or responsibilities of the Owner or Engineer, or any of their Subcontractors, 

consultants, agents, or employees from those set forth in the Bid Documents. No such 

provision shall be effective to assign to the Owner or Engineer, or any of their 

consultants, agents, or employees any duty or authority to supervise or direct the 

performance of the Contractor’s obligations or any duty or authority to undertake 

responsibility inconsistent with the provisions of the Contract Documents. 

 

The obligations imposed by these specifications are in addition to and are not to be 

construed in any way as a limitation of any rights available to the Engineer or Owner 

which are otherwise imposed by any laws or regulations or other provisions within the 

Contract Documents. 

 
The Contractor shall abide by laws set forth in the Davis-Bacon Act of 1931 which states 

that all laborers and mechanics employed by recipients, the recipient’s contractors, or 

subcontractors on this project shall be paid wages at rates no less than those prevailing on 

projects of a character similar in the locality as determined by the Secretary of Labor in 

accordance with Subchapter IV of Chapter 31 of Title 40 United States Code. 

Additionally, with respect to the labor standards specified in this section, the Secretary of 

Labor shall have the authority and functions set forth in Reorganization Plan Number 14 of 

1950 (64 Stat. 1267; 5 U.S.C. App.) and The Copeland Act of Title 40 (40 U.S.C. § 3145). 

Prevailing Wage Determination Schedules, as determined by the United States Department of 

Labor, are provided in the Appendix. Prevailing Wage Determination Schedules are subject 

to modification by the United States Department of Labor. The Contractor is responsible for 

utilizing the most current Prevailing Wage Determination Schedule. These documents can be 

downloaded from the following link: http://www.wdol.gov/dba.aspx#3. Modifications to 

Prevailing Wage Determination Schedules shall be effective if received (or posted) no less 

than 10 days prior to bid opening. 

 

GP-5 PRE-BID CONFERENCE AND SITE VISIT 

 

A Pre-Bid Conference will be held at the location and on the date provided in the 

Advertisement For Bids. If the Pre-Bid Conference is stated in the Advertisement for Bids 

to be a MANDATORY Pre-Bid Conference, bids shall be accepted only from those 

bidders who attend the Pre-Bid Conference in its entirety. Failure to attend a mandatory 

Pre-Bid Conference in its entirety will result in a null or void Bid. 

 

A site visit may also be held at the Project Site as specified in the Advertisement For Bids 

or at the Pre-Bid conference. If held, bidders will be required to furnish their own 

transportation to the Project Site. Representatives of the Owner and Engineer will attend the 

Pre-Bid conference and site visit, if held, to discuss the Work. 

 

All questions shall be in writing and faxed or emailed to the SLFPA-W contact person listed 

in the Advertisement For Bids after the Pre-Bid Conference and by the due date announced at 

the Pre-Bid conference. In order to ensure adequate response time, all questions and/or 

requests for clarification or interpretation of the Bid Documents should be received by the 

Southeast Louisiana Flood Protection Authority - West at least seven (7) days prior to the 

date for receipt of bids. Oral statements will not be binding or legally effective. The 

Southeast Louisiana Flood Protection Authority - West will issue addenda in response to all 

questions arising at the Pre-Bid Conference and site visit to all prospective Bidders on 

record. All prospective Bidders on record may contact the Southeast Louisiana Flood 
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Protection Authority - West contact person for any additional information. 

 

GP-6 NOTICE OF AWARD 

 

The Owner, or its designated bidding agent, shall provide written notice to the Successful 

Bidder stating that the Owner will sign and deliver the Contract upon compliance with the 

conditions enumerated therein and within the time specified. 

 

GP-7 NOTICE TO PROCEED AND CONTRACT TIME 

 

The Contractor shall start the Work and begin the Contract Time on the dates provided 

in the Notice to Proceed. The Work shall be conducted using sufficient labor, materials, 

and equipment as necessary to ensure completion within the Contract Time. The Contract 

Time for completion of the Base Bid for the Work is provided in the Instructions To 

Bidders, unless an extension is granted to the Contract Time as specified in GP-44. If the Bid 

contains an Alternate Bid(s), and the Alternate Bid(s) is awarded and included in the 

Contract, the Contract Time associated with the Alternate Bid(s) will be as provided in the 

Special Provisions. 

 

GP-8 WORK PLAN 

 

The Contractor shall develop a written Work Plan which accounts for all of the construction 

activities required by the Contract Documents. The Work Plan shall include a list of the 

individual construction tasks to be completed and the estimated dates for beginning and 

completing the tasks. It shall also include all other items which are applicable to completing 

the Work such as, but not limited to, the following: 

 

a. Typical report form for the Bi-Weekly Progress Meeting; 

 

b. Typical form for Daily Progress Report; 

 

c. Hurricane and Severe Storm Plan; 

 

d. Site-specific Health and Safety Plan; 

 

e. The delivery method and source(s) of all construction materials (company or producer 

name, mailing and physical address, phone number, and name of contact person). 

 

f. The personnel, material, subcontractors, fabricators, suppliers, types of 

equipment, and equipment staging areas the Contractor proposes to use for 

construction; 

 

g. Shop drawings, test results, and sample submittals; 

 
h. Survey layout and stakeout; 

 

i. All supplemental items specified in the Special Provisions. 

 

The Work Plan shall be submitted to the Engineer prior to the Pre-Construction 

Conference by the date provided in the Special Provisions. The Engineer shall review the 
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Work Plan and have the Contractor make any necessary revisions prior to acceptance of the 

plan. 

 

GP-9 PROGRESS SCHEDULE 

 

The Contractor shall develop a written Progress Schedule which provides for an orderly 

progression of the Work, submittals, tests, and deliveries in order to complete the 

Work within the specified Milestones and Contract Time. All of the items listed in the 

Work Plan shall be integrated into the Progress Schedule. The format of the schedule 

shall be composed using Microsoft Project®, or any other software deemed acceptable by 

the Engineer. It shall be updated weekly by the Contractor, at a minimum. The Progress 

Schedule shall also include, but not be limited to the following: 

 

a. All of the elements in the Work Plan, including updates; 

 

b. A work order issued from Louisiana One Call ordering all their subscribers in the 

project area to mark their utilities; 

 

c. A telephone log verifying that all property owners and utilities have been contacted. 

This log should list the time, date, and names of the personnel representing the property 

owners, utilities, and Contractor; 

 

The following table defines the monthly anticipated adverse weather days that are expected to 

occur during the Contract Time and will constitute the baseline monthly weather time for 

evaluations. The schedule is based upon National Oceanic and Atmospheric 

Administration (NOAA) or similar data for the regional geographic area. 

 

Monthly Anticipated Adverse Weather Calendar Days 

Jan. Feb. Mar. Apr. May Jun. Jul. Aug. Sep. Oct. Nov. Dec. 

13 8 9 5 6 9 9 8 7 3 6 11 

 

The Progress schedule must reflect these anticipated adverse weather delays on all-weather 

dependent activities. Adverse weather days must prevent Work for fifty percent (50%) or 

more of the work day and delay work critical to the timely completion of the project. The 

number of actual adverse weather days shall be calculated chronologically from the first to 

the last day of each month. 

 

The Progress Schedule shall be submitted to the Engineer prior to the Pre-Construction 

Conference by the date provided in the Special Provisions.  The Engineer shall perform a 

review and have the Contractor make necessary any necessary revisions prior to acceptance 

of the schedule. Acceptance will not impose responsibility on the Owner or Engineer for 

the sequencing, scheduling, or progression of the Work. The Contractor is fully 

responsible for progression of the Work in order to maintain the compliance with the Progress 

Schedule. 

 

GP-10 DAILY PROGRESS REPORTS 

 

The Contractor shall record the following daily information on Daily Progress Reports: 

 

a. Date and signature of the author of the report; 
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b. Dollar amount of all bid items that are fabricated, installed, backfilled, pumped, 

constructed, damaged, replaced, etc. The amount of material shall be expressed in the 

units stated in the bid; 

 

c. Field notes of all surveys; 

 

d. Notes on all inspections; 

 

e. Details of Health and Safety meetings; 

 

f. A brief description of any Change Orders, Field Orders, Claims, Clarifications, or 

Amendments; 

 

g. Weather conditions (adverse weather day, wind speed and direction, temperature, 

wave height, precipitation, etc.); 

 

h. The amount of time lost to severe weather or personnel injury, etc; 

 

i. Notes regarding compliance with the Progress Schedule; 

 

j. Visitor log including Name, organization affiliation, contact number and email. 

 

The daily progress reports shall be submitted to the Engineer at the Bi-Weekly Progress 

Meetings specified in GP-13 in both hard copy and digital format (Adobe Acrobat® 

Format or approved equal). The typical form for Daily Progress Reports shall be developed 

by the Contractor and incorporated into the Work Plan. 

 

GP-11 HURRICANE AND SEVERE STORM PLAN  

 

The Contractor shall develop and maintain a written Hurricane and Severe Storm Plan.  The 

Plan shall include, but not be limited to, the following: 

 

a. What type of actions will be taken before storm strikes at the Project Site. The plan 

should specify what weather conditions will require shutdown of the Work and 

removal of equipment, personnel, etc. 

 

b. Notes from continuous monitoring of NOAA marine weather broadcasts and other 

local commercial weather forecasts. 

 

c. Equipment list with details on their ability to handle adverse weather. The time each 

phase of the plan will be put in effect. The time shall be the number of hours remaining 

for the storm to reach the worksite if it continues at the predicted speed and direction. 

 
d. The estimated time necessary to secure and evacuate the site including any emergency 

flood protection. 

 

e. Methods which will be used to secure equipment left onsite during adverse weather 

conditions. 
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f. Evacuation or immediate reaction plans to be taken by personnel for sudden storm 

occurrences. 

 

g. Communications protocol with local law enforcement and fire and rescue agencies. 

 

The Contractor shall incorporate the Hurricane and Severe Storm Plan into the Work Plan. 

The Owner and Engineer are not responsible for the adequacy of this plan. 

 

GP-12 HEALTH AND SAFETY PLAN AND INSPECTIONS 
 

The Contractor shall develop and maintain a written Health and Safety Plan which allows 

the Work to be performed in compliance with all applicable laws, ordinances, rules, and 

regulations of any government agency having jurisdiction over the safety of personnel or 

property. This includes maintaining compliance with the Code of Federal Regulations, 

Title 29, Occupational Safety and Health Administration (OSHA) and all applicable Health 

and Safety Provisions of the State of Louisiana. 

 

The Contractor shall institute a daily inspection program to assure that the requirements 

of the Health and Safety Plan are being fulfilled. Inspections shall include the nature of 

deficiencies observed, corrective action taken or to be taken, location of inspection, date, 

and signature of the person responsible for its contents. The results of the inspections shall 

be recorded on Daily Progress Reports and kept at the Project Site during the Work. 

 

The Contractor shall incorporate the Health and Safety Plan into the Work Plan. The Owner 

and Engineer are not responsible for the adequacy of this plan. 

 

GP-13 PROGRESS MEETINGS AND REPORTS 
 

The Engineer shall schedule meetings to review the progress of the Work, coordinate 

future efforts, discuss compliance with the Progress Schedule and resolve miscellaneous 

problems. The Engineer or Resident Project Representative, Contractor, and all 

Subcontractors actively working at the Project Site shall attend each meeting. Representatives 

of suppliers, manufacturers, and other Subcontractors may also attend at the discretion of the 

Contractor. The Contractor shall record the details of each meeting in a Progress Report. The 

format of this report shall be developed by the Contractor, approved by the Engineer, and 

included in the Work Plan. The progress meetings and reports shall be scheduled according 

to the Special Provisions.  

 

GP-14 PRE-CONSTRUCTION CONFERENCE 

 

A Pre-Construction Conference shall be held by the Contractor, Owner, Engineer, local 

stakeholders, and other appropriate personnel prior to starting construction on the date 

specified in the Special Provisions. This conference shall serve to establish a mutual 

understanding of the Work to be performed, the elements of the Progress Schedule and 

Work Plan, expectations for bi-weekly progress meetings, the Plans and Specifications, 

processing Applications for Payment, and any other items of concern. If any subcontractors 

are not present, another pre-construction conference will be required. 

 

GP-15 CONTRACT INTENT 

 

The Bid Documents are complementary; what is called for by one is as binding as if called 
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for by all. Clarifications and interpretations or notifications of minor variations and 

deviations of the Contract Documents will be issued by Engineer as provided in these 

Specifications. Any labor, documentation, services, materials, or equipment that may 

reasonably be inferred from the Bid Documents or from prevailing custom or trade usage as 

being required to produce the intended result will be provided at no additional cost to the 

Owner. 

 

GP-16 ENGINEER AND AUTHORITY OF ENGINEER 

 

The Engineer will be the designated representative of the Owner, the initial interpreter of the 

Contract Documents and the judge over acceptability of all the Work. Claims, disputes, and 

other matters relating to the acceptability of the Work, performance by the Contractor or 

the interpretation of the requirements of the Contract Documents must be submitted to the 

Engineer in writing. Upon written request from the Contractor, the Engineer shall issue 

written clarifications or interpretations which are consistent with the overall intent of the 

Contract Documents. Such written clarifications and interpretations will be binding on the 

Owner and the Contractor. Either the Owner or the Contractor may make a Claim if a 

written clarification or interpretation justifies an adjustment in the Contract Price or Contract 

Times. 

 

The Engineer has the authority to suspend the Work in whole or in part due to failure of 

the Contractor to correct conditions unsafe for workmen or the general public, carry out 

provisions of the Contract, perform conformance work, or to carry out orders. The Engineer 

shall submit a written order to the Contractor for work which must be suspended or 

resumed. Nothing in this provision shall be construed as establishing responsibility on the 

part of the Engineer for safety which is the responsibility of the Contractor. 

 

The Engineer or Resident Project Representative shall keep a daily record of weather and 

flood conditions and may suspend the Work as deemed necessary due to periods of 

unsuitable weather, conditions considered unsuitable for execution of the Work, or for any 

other condition or reason deemed to be in the public interest. 

 

GP-17 CONFORMITY WITH PLANS AND SPECIFICATIONS 
 

All work and materials involved with the Work shall conform with the lines, grades, cross 

sections, dimensions, and other requirements shown on the Plans or indicated in these 

Specifications unless otherwise approved by the Engineer. 

 

GP-18 CLARIFICATIONS AND AMENDMENTS TO CONTRACT DOCUMENTS 

 

The Contract Documents may be clarified or amended by the Engineer to account for 

additions, deletions, and revisions to the Work after the Effective Date of the Contract. 

The clarifications and amendments shall be addressed by either a Change Order or a 

written clarification by the Engineer. The Contractor shall not proceed with the Work until 

the Change Order or clarification has been issued by the Engineer.  The Contractor shall 

not be liable to the Owner or Engineer for failure to report any such discrepancy unless 

the Contractor had reasonable knowledge. 

 

The Contractor may request a clarification or amendment for the following: 

 

a. Any conflict, error, ambiguity, or discrepancy within the Contract Documents; or 
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b. Any conflict, error, ambiguity, or discrepancy between the Bid Documents and the 

provision of any Law or Regulation applicable to the performance of the Bid; or 

 

c. Any standard, specification, manual, or code (whether or not specifically incorporated 

by reference in the Bid Documents); or 

 

d. Instructions by a supplier. 

 

The written clarification shall be filled out appropriately by the Contractor and submitted to 

the Engineer. The Engineer shall clarify the issue in writing on either the Field Order or a 

Change Order and submit it to the Contractor. 

 

GP-19 SUBCONTRACTS 
 

The Contractor shall provide the names of all Subcontractors to the Engineer in writing 

before awarding any Subcontracts. The Contractor shall be responsible for the 

coordination of the trades and Subcontractors engaged in the Work. The Contractor is 

fully responsible to the Owner for the acts and omissions of all the Subcontractors. The 

Owner and Engineer will not settle any differences between the Contractor and 

Subcontractors or between Subcontractors. The Contractor shall have appropriate 

provisions in all Subcontracts to bind Subcontractors to the Contractor by the terms of the 

General Provisions and other Contract Documents, as applicable to the Work of 

Subcontractors. The provisions should provide the Contractor the same power regarding 

termination of Subcontracts that the Owner may exercise over the Contractor under any 

provisions of the Contract Documents. 

 

GP-20 WORKERS, METHODS, AND EQUIPMENT 

 

The Contractor shall provide competent, qualified, and trained personnel to perform the 

Work. The Contractor shall not employ any person found objectionable by the Engineer. 

Any person employed by the Contractor or any Subcontractor who, in the opinion of the 

Engineer, does not perform the Work in a proper, skillful, and orderly manner shall be 

immediately removed upon receiving a written order by the Engineer. The Engineer may 

also suspend the Work until the Contractor removes the employee or provides a suitable 

replacement. Such an employee shall not be re-employed in any portion of the Work 

without written approval from the Engineer. 

 

The on-site superintendent for the Contractor shall be competent, English-speaking, and 

qualified to receive orders, supervise, and coordinate all Work for the Contractor and any 

Subcontractors. The qualifications of the superintendent must be established and approved 

by the Engineer prior to commencement of the Work. The superintendent shall be 

furnished by the Contractor regardless of how much Work may be sublet. In the 

performance of the Work under this Contract, the Contractor shall conduct operations to avoid 

interference with any other Contractors. 

 

All equipment, products, and material incorporated into the Work shall be as specified, or if 

not specified, shall be new, of good quality, and protected, assembled, used, connected, 

applied, cleaned, and conditioned in accordance with the manufacturer’s instructions, 

except as otherwise may be provided in the Bid Documents. All equipment shall be of 

sufficient size and mechanical condition to meet the requirements of the Work and produce 
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a satisfactory quality of work. Equipment shall not damage adjacent property throughout the 

performance of the Work.  The Plant and Equipment Schedule should be completed by the 

Contractor. 

 

The Contractor shall be solely responsible for the means, methods, techniques, sequences, 

and procedures used to complete the Work in conformance with the Contract Documents. 

 

The Contractor shall obtain permission from the Engineer if a method or type of equipment 

other than specified in the Contract is desired. The request shall be in writing and shall 

include a full description of the methods, equipment proposed, and reasons for the 

modification. A proposed item of material or equipment may be considered by the 

Engineer to be functionally equal to an item specified in the Contract if: 

 

a. It is at least equal in quality, durability, appearance, strength, and design characteristics; 

 

b. There is no increase in any cost including capital, installation, or operating to the 

Owner; 

 

c. The proposed item will conform substantially, even with deviations, to the detailed 

requirements of the item named in the Bid Documents. 

 

If, after trial use of the substituted methods or equipment, the Engineer determines that the 

Work produced does not meet Contract requirements, the Contractor shall discontinue use 

of the substituted methods or equipment and shall complete the Work with the specified 

methods and equipment. The Contractor shall remove the deficient Work and replace it 

with Work of specified quality or take other corrective action as directed. No change will 

be made in basis of payment for construction items involved or in Contract Time as a 

result of authorizing a change in methods or equipment. 

 

GP-21 ACCIDENT PREVENTION, INVESTIGATIONS, AND REPORTING 
 

The Contractor shall be responsible to develop and maintain all safeguards and safety 

precautions necessary to prevent damage, injury, or loss throughout the performance of the 

Work. All accidents at the Project Site shall be investigated by the immediate supervisor of 

employee(s) involved and reported to the Engineer or Resident Project Representative 

within one (1) working day. A complete and accurate written report of the accident 

including estimated lost time days shall be submitted to the Engineer within four (4) calendar 

days. A follow- up report shall be submitted to the Engineer if the estimated lost time days 

differ from the actual lost time days. 

 

GP-23 PROTECTION OF THE WORK, MATERIALS, AND EQUIPMENT 
 

It shall be the responsibility of the Contractor to protect the Work, materials, and equipment 

from damages or delays due to inflows, tidal rise, and storm water runoff which may occur 

at the Project Site. The Owner shall not be held liable or responsible for these types of delays 

or damages. 

 

GP-24 LAND RIGHTS  
 

The Owner has care, custody, control, or sufficient property interests therein for construction 

and operation, maintenance, repair, rehabilitation, and replacement of this alteration.   
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GP-25 UTILITIES 
 

The Owner has been granted all of the temporary easements, servitudes, and right-of-way 

agreements from known public and private utilities in order to perform the Work. The 

utilities include, but are not limited to telephone, telegraph, power poles or lines, water or 

fire hydrants, water or gas mains and pipelines, sewers, conduits, and other accessories or 

appurtenances of a similar nature which are fixed or controlled by a city, public utility 

company or corporation. 

 

The Contractor shall conduct the Work in such a manner as to cooperate and minimize 

inconveniences with utilities. Prior to commencement of the Work, the Contractor is 

responsible to notify all of the utilities and abide by stipulations required by the utility 

company(s). The Contractor shall also call Louisiana One Call at 1-800-272-3020 a minimum 

of five (5) working days prior to construction to locate existing utilities at the Project Site. 

 

Any damage to utilities that is caused by the Contractor within the Project Site shall be 

repaired at the expense of the Contractor. The Owner will not be responsible for any delay 

or damage incurred by the Contractor due to working around or joining the Work to utilities 

left in place or for making adjustments. 

 

Any unidentified pipes or structures which may be discovered within the limits of the Project 

Site shall not be disturbed and shall be reported to the Engineer as soon as possible. 

Construction or excavation shall not be performed around unidentified utilities without prior 

approval from the Engineer. 

 

GP-26 PERMITS 

 

Federal and State permits that are required to perform the Work, such as the Department of 

the Army Permit and Coastal Use Permit have been secured by the Owner. Permit 

conditions affecting the construction processes have been included in these Specifications.  

Copies of these permits will be provided to the Contractor at the pre-construction 

conference. These permits will not relieve the responsibility of the Contractor from obtaining 

any additional permits which may be needed to complete the Work. Copies of any special 

permits that are obtained by the Contractor must be submitted to the Owner. The 

Contractor shall conform to the requirements therein and display copies of the permits in a 

public setting at the Project Site at all times. 

 

GP-27 PROJECT SITE CLEAN-UP 

 

The Contractor shall keep the Project Site free from accumulations of waste material or 

trash at all times. All trash and waste materials shall be removed by the Contractor and 

disposed off-site in an approved waste disposal facility. In addition, all equipment, tools, 

and non-conforming work shall also be removed prior to the Work being accepted.  No 

materials shall be placed outside of the Project Site. 

 

GP-28 OWNER INSPECTION 
 

The Owner and Resident Project Representative shall have the right to perform reasonable 

inspections and testing of the Work at the Project Site. Access shall be granted to the 

entire Project Site including all materials intended for use in the Work. The Contractor 

shall allow reasonable time for these inspections and tests to be performed. The 
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inspections shall not relieve the Contractor from any obligation in accordance with the 

requirements of the Contract. 

 

The Owner shall notify the Contractor prior to all tests, inspections, and approvals of the 

Work which are to be conducted at the Project Site. The Owner shall also provide the 

Contractor with the written results of all inspections and tests. Inspections, tests, or 

Payments made by the Owner shall not constitute acceptance of non-conforming Work or 

prejudice the Owner’s rights under the Contract. 
 

GP-29 DUTIES OF RESIDENT PROJECT REPRESENTATIVE 
 

A Resident Project Representative shall be assigned by the Engineer to the Project Site to 

observe the Contractor and monitor the progress and manner in which the Work is being 

performed. The Resident Project Representative will also report to the Engineer and 

Contractor whenever materials or Work fail to comply with the Contract. The Resident 

Project Representative is authorized to reject any materials or suspend work which does not 

comply with the Contract until the issue is resolved by the Engineer. 

 

However, the Resident Project Representative is not authorized to revoke, alter, enlarge, 

relax, or release any requirements of the Contract, or to approve or accept any portion of the 

Work, or to issue instructions contrary to the Plans and Specifications. The Resident Project 

Representative shall not manage or perform duties for the Contractor. 

 

GP-30 CONSTRUCTION STAKES, LINES, AND GRADES 
 

The Engineer shall direct the Contractor to all control points necessary for setting stakes and 

establishing lines and grades as shown on the Plans. The Contractor shall be responsible 

for laying out all of the Work. All layouts shall be witnessed and verified by the Engineer 

or Resident Project Representative prior to beginning the Work. The Contractor shall be 

responsible for proper execution of the Work according to the layouts after receiving 

verification from the Engineer. 

 

The Contractor shall be responsible for furnishing and maintaining stakes such that the 

Work can be verified for acceptance. The Engineer may suspend the Work at any time if it 

cannot be adequately verified due to the number, quality, or condition of the stakes. 

 

GP-31 CONTRACTOR’S RESPONSIBILITY FOR WORK 

 

The Contractor shall execute all items covered by the Contract, and shall furnish, unless 

otherwise definitely provided in the Contract, all materials, implements, machinery, 

equipment, tools, supplies, transportation, and labor necessary to complete the Work. The 

Contractor shall pay constant attention to the progress of the Work and shall cooperate with 

the Engineer in every way possible. The Contractor shall maintain a complete copy of the 

Contract at all times, including the Plans, Specifications, and any authorized modifications. 

 

GP-32 ENVIRONMENTAL PROTECTION 

 

The Contractor shall comply with and abide by all federal, state, and local laws and 

regulations controlling pollution of the environment, including air, water, and noise. The 

Contractor shall take precautions to prevent pollution of waters and wetlands with fuels, 

oils, bituminous materials, chemicals, sewage, or other harmful materials and contaminants, 
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and to prevent pollution of the atmosphere from particulate and gaseous matter, in 

accordance with all terms and conditions of federal, state, and local air and water pollution 

control laws and programs and their rules and regulations, including the federal Clean Air 

Act and the federal Clean Water Act. 

The Contractor shall adhere to the provisions which require compliance with all standards, 

orders, or requirements contained under Section 306 of the Clean Air Act and Section 508 of 

the Clean Water Act, which prohibit the use under non-exempt Federal contracts, grants, 

or loans, of facilities included on the Environmental Protection Agency (EPA) list of 

Violating Facilities. 

Construction operations in rivers, streams, lakes, tidal or coastal waters, reservoirs, canals, 

wetlands, and any other impoundments shall be restricted to areas where it is necessary to 

accomplish the Work and performed in accordance with any applicable federal, state, and 

local laws, regulations, permit requirements, and guidelines, and the Contractor shall 

conduct the Work in a manner that will not cause damaging concentrations of silt or 

pollution to water. 

Contractor shall maintain and operate equipment to minimize noise, dust, and vibration 

near noise, dust and vibration-sensitive areas such as churches, hospitals, schools, and 

residential areas, and assure that any activities conducted near such areas are not unduly 

disruptive. Contractor shall maintain all equipment with properly functioning mufflers. 

The Contractor shall be responsible for determining and utilizing any erosion and pollution 

control features or methods that may be necessary to comply with all federal, state, and local 

laws and regulations. 

When any item having apparent historical or archeological interest is discovered in the course 

of any construction activities, then no work will proceed in the area containing these cultural 

resources until a CEMVN archaeologist has been notified and final coordination with the 

State Historic Preservation Officer and any federally-recognized Tribes has been completed. 

The Contractor will leave the archeological find undisturbed and shall immediately report the 

find to the Authority so that the proper authorities may be notified. 

 

GP-33 SANITARY PROVISION 
 

The Contractor shall provide and maintain sanitary accommodations for use by all 

employees and Subcontractors. Facilities shall comply with the requirements of the 

Louisiana State Board of Health and Hospitals and other authorities having jurisdiction. 

Committing public nuisance on the Project Site is prohibited. 

 

GP-34 PAYMENT OF TAXES 

 

The Contractor shall be responsible for all taxes and duties that maybe levied under existing 

State, Federal, and local laws during the completion of the Work. The Owner will 

presume that the amount of such taxes is included in the unit prices bid by the Contractor 

and will not provide additional reimbursement. 

 

GP-35 RADIO AND TELEPHONES 

 

The Contractor shall furnish and maintain radio and telephone equipment throughout the 

Contract Time which will allow communication between the Contractor and the Engineer or 

Resident Project Representative. 
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GP-36 NAVIGATION 
 

All marine vessels shall comply with the following Federal Laws and Regulations: 

 

a. The International Navigational Rules Act of 1977 (Public Law 95-75, 91 Stat. 308, or 

33 U.S.C. 1601- 1608); and 

 

b. The Inland Navigation Rules Act of 1980 (Public Law 96-591, 94 Stat. 3415, 33 U.S.C. 

2001-2038).  

 

These rules can be found on the Internet at: 

http://www.navcen.uscg.gov//?pageName=navRulesContent. 

 

All marine vessels shall display the lights and day shapes required by Part C- Lights and 

Shapes of the Inland Navigation Rules. The location, type, color, and size of the lights and 

day shape shall be in accordance with Annex I - Positioning and Technical Details of 

Lights and Shapes. Any vessel engaged in dredging is considered a “Vessel restricted in 

her ability to maneuver” and shall display all the lights and shapes required in Rule 27, 

“Vessel Not Under Control.” 

 

GP-37 OBSTRUCTION TO NAVIGATION 

 

The Contractor shall minimize all obstructions to navigation in compliance with pertinent  

U. S. Coast Guard regulations while conducting the Work. The Contractor shall promptly 

move any floating equipment or marine vessels which obstruct safe passage of other 

marine vessels. Upon completion of the Work, the Contractor shall remove all marine 

vessels and other floating equipment such as temporary ranges, buoys, piles, and other 

marks or objects that are not permanent features of the Work. 
 

GP-38 MARINE VESSELS AND MARINE ACTIVITIES 
 

All marine vessels operated by the Contractor shall possess a valid United States Coast 

Guard (USCG) inspection certificate and current American Bureau of Shipping (ABS) 

Classification. All officers and crew shall possess valid USCG licenses as required by 

USCG regulations. These certificates, classifications, and licenses shall be posted in a 

public area on board each vessel. 

 

All marine vessels not subject to USCG certification or ABS Classification shall be 

inspected annually by a marine surveyor accredited by the National Association of 

Marine Surveyors (NAMS) or the Society of Accredited Marine Surveyors (SAMS). All 

inspections shall be documented using an appropriate report format. At a minimum, the 

inspections shall evaluate the structural integrity of the vessel and comply with the National 

Fire Protection Association Code No. 302- Pleasure and Commercial Motor Craft. The most 

recent inspection report shall be posted in a public area on board each vessel. 

 

GP-39 RECORD KEEPING 

 

The Contractor shall maintain orderly records of the Progress Schedule, Daily Progress 

Reports, Progress Meetings, correspondence, submittals, reproductions of original 

Contract Documents, Change Orders, Field Orders, cer t i f i cates , addi t ional  

drawings  i ssued  subsequent  to the  e xe c u t e d  Contract , clarif ications  and 
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interpretations of the Contract Documents by the Engineer, and other related documents at the 

Project Site until all of the Work is accepted by the Engineer. 
 

GP-40 CERTIFICATES OF COMPLIANCE 

 

Any certificates required for demonstrating proof of compliance of materials with 

specification requirements shall be executed in three (3) copies. Each certificate shall be 

certified by an authorized agent of the supplying company and shall contain the name and 

address of the Contractor, the project name and location, and the quantity and date of 

shipment. Copies of laboratory test reports submitted with certificates shall contain the 

name and address of the testing laboratory and the testing date. The Contractor shall also 

certify that all materials and test reports conform to the requirements of the Contract. 

Certification shall not be construed as relieving the Contractor from furnishing satisfactory 

material if the material is tested and determined to be in nonconformance. 

 

GP-41 SUBMITTALS 

 

The Contractor shall review all Submittals for compliance with the requirements of the 

Contract prior to delivery to the Engineer. Each Submittal shall contain a signed statement 

by the Contractor that it complies with the Contract requirements with any exceptions 

explicitly listed. The Contractor shall comply with these requirements for Submittals from 

Subcontractors, manufacturers, and suppliers. 

 

All Submittals shall include sufficient data to demonstrate that the requirements of the 

Contract are met or exceeded. All submittals shall be legible and marked with the 

project title and clearly identify the item submitted. Each submittal package shall include 

an itemized list of the items submitted. 

 

All Submittals will be reviewed within fourteen (14) days after being received by the 

Engineer. The Contractor shall allow the Engineer sufficient time for review, corrections, 

and resubmission of all Submittals prior to beginning the associated Work. The Contract 

Time shall not be extended based on incorrect or incomplete Submittals. 

 

The Contractor shall maintain a submittal register for the project in accordance with the 

specifications. The submittal register shall show items or equipment and materials for which 

submittals are required by the specifications; this submittal register may not be all inclusive 

and additional submittals may be required. The Authority will provide the initial submittal 

register in electronic format. Thereafter, the Contractor shall maintain a complete list of all 

submittals, including completion of all data columns. Dates on which submittals are received 

and returned by the Authority will be included in its export file to the Contractor. The 

Contractor shall track all submittals. 

 

GP-42 CLAIMS FOR EXTRA COST 

 

The Contractor is expected to complete the Work according to the Contract Price specified in 

the Bid Documents. If the Contractor deems additional compensation is due for work, 

materials, delays or other additional costs/or expenses not covered in the Contract or not 

ordered as extra work, the Contractor shall give the Engineer written notice thereof within 

fourteen (14) calendar days after the receipt of such instructions and, in any event, before 

commencing the procedure. The Contractor shall justify the claim for extra cost by 

providing supporting data and calculations. The Engineer shall determine whether the 
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Contractor is entitled to be compensated for such extra cost and shall make any required 

adjustments of the Contract in accordance with GP-43. If no written claim is made within 

this fourteen (14) calendar-day period, the Contractor will be deemed to have waived any 

claim for extra cost for such work. 

 

Claim for damages or delays of the Work shall not be made by the Contractor for a 

relocation of the construction operation or portions thereof to other locations within the 

geographical scope of the project, when in the opinion of the Engineer, such relocation is 

necessary for the most effective prosecution of the Work and may be accomplished without 

undue hardship. 

 
GP-43 ALTERATION OF THE CONTRACT AND COMPENSATION 

 

Using Change Orders, Field Orders, or Written Amendments, the Owner may order 

extra work or make changes by altering the details of construction, add to or deduct 

from the Work. The requirements and stipulations of these documents shall be binding on 

the Owner and Contractor throughout the remainder of the Contract. Any claim for an 

extension of Contract Time caused thereby shall be adjusted at the time of ordering such 

change. 

 

The value of any such extra work or change shall be determined in one or more of the 

following ways and in the following priority: 

 

a. By application of the unit prices in the Contract to the quantities of the items 

involved or subsequently agreed upon; or 

 

b. By mutual acceptance between the Owner and Contractor of a lump sum. 

 

If none of the above methods is agreed upon, the Contractor, provided he is so ordered by the 

Owner in writing, shall proceed with the Work on a “force account” basis. In such a case, the 

Contractor shall keep and preserve in such form as the Engineer may direct, a correct 

itemized account of the direct cost of labor, materials, equipment, together with vouchers 

bearing written certification by the Contractor. In any case, the Engineer shall certify to 

the amount, including an allowance of fifteen percent (15%) for jobsite and home 

office overhead indirect expenses and profit due to the Contractor. Where such change 

involves a subcontractor, an allowance of fifteen percent (15%) for overhead and profit 

shall be due the subcontractor and an allowance of ten percent (10%) shall be due the 

Contractor. Pending final determination of value, payments on account of changes shall be 

made on the Engineer’s estimate and as approved in an executed Change Order. 

 
If the Contractor is prevented from completing the Work according to the Contract Price due 

to the Owner, the Contractor may be entitled to any reasonable and necessary addition of 

cost as determined by the Engineer. Neither the Owner nor the Contractor shall be 

entitled to any damages arising from events or occurrences which are beyond their control, 

including but not limited to fires, floods, epidemics, abnormal weather conditions, acts of 

God, acts of war, and other like matters. The provisions of this section exclude recovery for 

damages caused by the Contractor and compensation for additional professional services by 

either party. 
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GP-44 EXTENSION OF CONTRACT TIME 
 

The Contractor is expected to complete the Work within the Contract Time specified in the 

Bid Documents. A legitimate increase of the Contract time may be requested by the 

Contractor throughout the course of the Work. This Claim must be submitted to the 

Engineer in writing within fourteen (14) days of the event which caused the time delay to 

the Contractor. If an extension of Contract Time involves an increase in Contract Price, both 

claims shall be submitted together. The Contractor shall justify the increase of the Contract 

Time in the Claim using supporting data and calculations. The Engineer may deny the claim 

if there is insufficient information to make a determination. If the Claim is approved, the 

Engineer shall issue a Change Order within thirty (30) days of the Claim. The Contract 

Time shall be increased on a basis that is commensurate with the amount of additional or 

remaining Work. For example, the Contract Time can be increased where the number of 

actual adverse weather days exceeds the number of days estimated in the Contract. 

 

GP-45 OWNER’S RIGHT TO TERMINATE CONTRACT FOR CAUSE OR CONVENIENCE 

 

45.1 TERMINATION FOR CAUSE 

 

The Owner shall submit a written notice to the Contractor and Surety which justifies 

placement of the Contractor in default if: 

 

a. The Work is not begun within the time specified in the Notice to Proceed; or 

 

b. The Work is performed with insufficient workmen, equipment, or materials 

to assure prompt completion; or 

 

c. The Contractor performs unsuitable, neglected or rejected work, refuses to remove 

materials; or 

 

d. The Work is discontinued; or 

 

e. The Work is not completed within the Contract Time or time extension; or 

 

f. Work is not resumed within a reasonable time after receiving a notice to continue; or 

 

g. The Contractor becomes insolvent or is declared bankrupt, or commits any 

act of bankruptcy or insolvency; or 

 

h. The Contractor allows any final judgment to stand unsatisfied for a period of ten (10) 

days; or 

 

i. The Contractor makes an assignment for the benefit of creditors; or 

 

j. The Work is not performed in an acceptable manner. 

 

If the Contractor or Surety does not remedy all conditions cited in the written notice within 

ten (10) days after receiving such a notice, the Contractor will be in default and the Owner 

shall remove the Contractor from the Work. If the Contractor is placed into default, the 

Owner may obtain the necessary labor, materials, and equipment or enter into a new 

Contract in order to complete the Work. All costs incurred by the Owner for completing 

Addendum No. 1



 

21 
 

the Work under the new Contract will be deducted from the payment due the Contractor. 

If the expense exceeds the sum payable under the Contract, the Contractor and Surety 

shall be liable to pay the Owner the difference. 

 
45.2 TERMINATION FOR CONVENIENCE 

 

Owner may, at any time, terminate this Contract or any portion thereof, for Owner’s 

convenience, upon providing written notice to the Contractor. In such case, Contractor 

shall be paid for all work completed through the date notice was provided (less 

payments already received) and reasonable demobilization and restocking charges 

incurred and reasonable overhead and profit based upon industry standards on the work 

performed. In no event shall the Contractor be entitled to payment of overhead and 

profit on work not performed. In the event it is determined that the Contractor was 

wrongfully terminated for cause, pursuant to Section GP 45.1 above, such termination 

shall be automatically converted to a termination for convenience under and payment 

made as provided under this Section. 

 

GP-46 TEMPORARY SUSPENSION OF WORK 

 

The Engineer shall have the authority to temporarily suspend the Work in whole or in part. A 

Field Order shall be issued to the Contractor for any of the Work that is suspended for 

periods exceeding one (1) calendar day. The Field Order shall include the specific reasons 

and details for the suspension. The Contract Time shall not be extended if the Work is 

suspended due to failure by the Contractor to comply with a Field Order or with the Plans 

and Specifications. If the Work is suspended in the interest of the Owner, the Contractor shall 

make due allowances for the lost time. 

 

GP-47 NON-CONFORMING AND UNAUTHORIZED WORK 

 

Work not conforming to the Plans, Specifications, Field Orders, or Change Orders shall 

not be accepted for payment. Unacceptable or unauthorized work shall be removed and 

replaced in an acceptable manner at the expense of the Contractor in order to obtain final 

acceptance of the Work. 

 

If the Contractor should neglect to prosecute the work properly or fail to perform any 

provision of this Contract, the Owner after seven (7) calendar days written notice to the 

Contractor, may correct such deficiencies itself or by use of other contractors without 

prejudice to any other remedy it may have, and may deduct the cost thereof from the 

payment then or thereafter due to the Contractor. 

 

GP-48 CONTRACTOR’S RIGHT TO TERMINATE CONTRACT 
 

The Contractor may terminate the Contract or Work and recover payment from the 

Owner for labor and materials if the Work is stopped through no act or fault of the 

Contractor for more than three (3) months. For example, such an occurrence could be 

caused by a court order or other public authority. In any case, the Contractor shall submit 

a written notice to the Engineer at the beginning of the occurrence, and a written Claim to the 

Owner at the end of the occurrence. 
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GP-49 BREACH OF CONTRACT 
 

The Owner shall submit a written Claim to the Contractor regarding any breach of the 

Contract.  The Contractor must provide a written response to the Owner regarding the breach 

of Contract within ten (10) days after the Claim. This response must provide either an 

admission to the Claim or a detailed denial based on relevant data and calculations. The 

failure of the Contractor to provide a proper response within ten (10) days shall result in 

justification of the Claim by default. 

 

GP-50 NO WAIVER OF LEGAL RIGHTS 
 

The Owner shall not be prevented from recovering costs from the Contractor, Surety, or both 

due to failure of the Contractor to fulfill all of the obligations under the Contract. If a waiver 

is provided to the Contractor for a breach of Contract by the Owner, it shall not apply to 

any other breach of Contract. Final acceptance of the Work shall not prevent the Owner 

from correcting any measurement, estimate, or certificate. The Contractor shall be liable to 

the Owner without prejudice to the terms of the Contract or any warranty for latent defects, 

fraud, or gross negligence. 

 

GP-51 LIABILITY FOR DAMAGES AND INJURIES 

 

To the fullest extent permitted by Laws and Regulations, the Contractor shall indemnify and 

hold harmless the Owner, Engineer, and their officers, employees, representatives, and/or 

agents from all suits, actions, claims, costs, losses, demands, and judgments (including but 

not limited to fees and charges of engineers, architects, attorneys, and other professionals 

and all court or arbitration or other dispute resolution costs) brought because of injuries or 

damage sustained by an person or property due to the operations of Contractor; due to 

negligence in safeguarding the Work, or use of unacceptable materials in constructing the 

Work,; or any negligent act, omission, or misconduct of the Contractor; or claims or 

amounts recovered under the Workmen-s Compensation Act or other law, ordinance, 

order, or decree; any money due the Contractor as considered necessary by the Owner 

for such purpose may be retained for use of the State or in case no money is due, the 

performance and payment bond may be held until such suits, actions, claims for injuries or 

damages have been settled and suitable evidence to that effect furnished to the Owner; 

except that money due the Contractor will not be withheld when the Contractor produces 

satisfactory evidence that adequate Workman’s Compensation, Public Liability, and 

Property Damage Insurance are in effect. 

 

The indemnification obligations of the Contractor shall not extend to the liability of the 

Owner, Engineer, and their affiliates arising out of the preparation or approval of the Plans, 

Specifications, maps, opinions, reports, surveys, or Change Orders, or for providing 

directions or instructions which are the primary cause of the injury or damage. 

 

Should the Owner or Contractor suffer from any injury or damage due to an error, omission, 

or act of the other party or their legally liable affiliates, a written Claim shall be submitted to 

the other party within ten (10) days. The Claim shall provide all details regarding the injury 

or damage, the results of any investigations, and the action to be taken to prevent any 

reoccurrence. 
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GP-52 LIABILITY FOR LOSSES BY ACTS OF THE GOVERNMENT 
 

The Owner shall not be liable for any loss or damage suffered by the Contractor arising out 

of a cessation of Work under this Contract due to any act or order of any local, state, or 

federal government agency. If this cessation occurs, the Contractor may request an 

extension of the Contract Time according to the provisions in GP-44. 

 

GP-53 SUBSTANTIAL COMPLETION 

 

Upon notice from the Contractor that it believes the project has reached substantial 

completion, and before final acceptance, the Engineer will make an inspection of the Work. 

“Substantial Completion” is defined as the date on which the Work is complete in accordance 

with the Contract Documents in order that the Owner can occupy and use the project for its 

intended use. The date of Substantial Completion shall be specified in the Notice of 

Acceptance. 

 

If the Owner or its representative determines the Project is substantially complete, the 

Owner shall issue a Notice of Acceptance identifying the date the Project reached 

Substantial Completion and attach a punch list, if applicable, identifying the remaining items 

that must be completed before final payment. The Contractor shall then file the executed 

Notice of Acceptance with the Clerk of Court in the Parish where the work is performed and 

shall forward one copy of the recorded acceptance to the Owner and Engineer. 

 
If the inspection discloses any work as being unsatisfactory or incomplete and such work 

generates a formal punch list, the Engineer will give the Contractor instructions for 

correction of same, and the Contractor shall immediately comply with such instructions. 

Upon satisfactory completion of the corrections, when a “Punch List” is generated, the 

Engineer shall prepare a “Recommendation of Acceptance” incorporating the punch list and 

submit to the Owner. Upon approval of the Recommendation of Acceptance, the Owner 

may issue a Notice of Acceptance of the Contract which shall establish the date of 

Substantial Completion. 

 

Any punch list generated by the Engineer shall be accompanied by a cost estimate to 

correct the particular items of work the Engineer has developed.  The cost estimate shall be 

developed based on mobilization, labor, material, and equipment costs of correcting each 

punch list item and shall be retained from monies owed to the Contractor, above and beyond 

the standard retainage. The Engineer shall retain his working papers used to determine the 

punch list items cost estimates should the matter be disputed later. The Owner shall not 

withhold from payment more than the value of the punch list. Punch list items 

completed shall be paid upon the expiration of the forty-five (45) day lien period. After 

that payment, none of the remaining funds shall be due the Contractor until all punch list 

items are completed and are accepted by the Engineer. 

 
If the dollar value of the punch list exceeds the amount of funds, less retainage amount, 

in the remaining balance of the Contract, the Project shall not be accepted as Substantially 

Complete. If the funds remaining are less than required to complete the punch list work, 

the Contractor shall pay the difference. The provisions listed above shall not be subject to 

waiver. 

 
Warranties required by the Contract Documents shall commence on the date of Substantial 
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Completion of the Work/project as provided in the Notice of Acceptance, unless otherwise 

agreed to in writing by the Owner and Contractor. In the instance where the Owner has 

accepted the Work/project as substantially complete and issued a Notice of Acceptance, 

and the Contractor must remain on the premises to complete the “Punch List” or for 

whatever reason, the Contractor shall maintain Commercial General Liability insurance, 

Auto Liability insurance and Worker’s Compensation insurance as set forth herein until the 

expiration of the forty-five (45) day lien period or upon the completion of the 

work/project, whichever is later. Builder’s Risk insurance, if applicable, may be cancelled 

only with the written permission of the Owner or the Owner’s representative at Substantial 

Completion. 

 

If the punch list is not completed within forty-five (45) days, through no fault of Owner or 

Engineer, the Owner may, but is not required, to place the Contractor in default. Thereafter, 

the Owner shall notify the Surety. If the Surety has not completed the punch list within forty-

five days of receipt of notification, the Owner may, but is not required to, complete the 

remaining punch list items. Any costs incurred shall be paid for first out of any remaining 

Contract funds. If the costs incurred exceed the remaining Contract funds, the Contractor 

and its Surety shall be liable for such costs. 

 

Upon completion of the punch list, Contractor shall request Final Inspection. 

 

GP-54 FINAL INSPECTION AND ACCEPTANCE 
 

Whenever the work provided for, or contemplated by the contract, have been satisfactorily 

completed, all punch list items completed and the final cleaning up is performed, the 

Engineer shall be notified in writing that said work is completed and ready for final 

inspection. The Engineer shall, unless otherwise provided, make the final inspection within 

a reasonable length of time after the receipt of such notification. 

 

If all construction provided for in the contract is found completed to the Engineer’s 

satisfaction that inspection shall constitute the final inspection and the Engineer will make 

recommendation to the Owner for final acceptance and notify the Contractor in writing of 

this recommendation of acceptance. 

 

GP-55 AS-BUILT DRAWINGS 

 

The Contractor shall submit all originals and copies of the As-Built Drawings to the 

Engineer for review and acceptance in accordance with the Special Provisions. The As-Built 

Drawings shall provide complete data for quantities, dimensions, specified performance and 

design criteria, and similar items which clearly represent the services, materials, and 

equipment the Contractor has provided. All revision sheets shall be clearly stamped with 

the words “As-Built”. The Southeast Louisiana Flood Protection Authority – West would 

request an electronic file with final completed design sections and one half-scale “hard copy” 

with it stamped “AS-BUILT” developed to Southeast Louisiana Flood Protection Authority – 

West, Nick Cali, (504) 371-6847.  

 

GP-56 COMPLETION OF CONTRACT 

 

Notwithstanding any other provision of this Contract and all applicable and necessary 

time delays under Louisiana law, completion of the Contract requires all of the Work to be 

complete, inspected by the Engineer, accepted by the Owner as recommended by the 
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Engineer, and after final payment is made.  After the Contract is complete, the Contractor 

will then be released from further obligation except as set forth in the Contract Bond and 

Contractor’s Guarantee. 

 
GP-57 CONTRACTOR’S GUARANTEE 

 

The Contractor is obligated to provide a written guarantee to the Owner that all of the 

Work conforms to the Contract Documents. 

 

a. The guarantee shall exclude defects or damage caused by: 

 

1. Abuse or improper modification, maintenance, or operation by anyone other than 

the Contractor; or 

 

2. Wear and tear under normal usage. 

 

b. This obligation by the Contractor shall be absolute. The following actions will not 

constitute acceptance of non-conformance Work or release the Contractor from 

obligation to furnish the Work in accordance with the Contract Documents: 

 

1. Observations by the Owner or Engineer; or 

 

2. Recommendations by the Engineer or payment by the Owner; or 

 

3. Use of the Work by the Owner; or 

 

4. Issuance of a notice of acceptance by the Owner pursuant to the provisions of 

GP-53, or failure to do so; or 

 

5. Any inspection, test, or approval by others; or 

 

6. Any correction to non-conforming work by the Owner. 

 

GP-58 DISPUTE RESOLUTION 

 

The parties shall use their best efforts to resolve all disputes in an amicable fashion. Prior 

to filing suit by either party with respect to any claims, or disputes arising between the 

parties, the disputes shall be submitted first to non-binding mediation. The mediation shall 

be conducted in accordance with the Construction Industry Mediation Rules of the 

American Arbitration Association. If the parties cannot agree to a private mediator, then 

the mediator shall be selected by the American Arbitration Association, upon the filing of a 

demand for mediation. 

 
If the dispute is not resolved by mediation within 60 days from the request for mediation, then 
either party may institute legal proceedings. Any litigation involving the Owner and arising 
under or related to the Contract or the bidding or award thereof shall be instituted 

exclusively in the 19
th 

Judicial District Court in and for the Parish of East Baton Rouge, 
State of Louisiana. 
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GP-59 PAYMENT 

 
The Owner hereby agrees to pay to the Contractor as full compensation for all work 

performed under the contract, and/or supplemental agreements thereto, the monetary value 

of the actual quantities in the completed work according to the schedule of unit prices 

and/or lump sum prices set forth in attached bid proposal and/or duly authorized 

supplements thereto and made a part of the Contract. 

 

Partial payments under the Contract shall be made at the request of the Contractor not 

more than once each month, based upon partial estimates agreed to by the Contractor and 

Engineer and shall be furnished to the Engineer and approved by the Engineer prior to 

transmittal to the Owner for approval and payment. 

 

The partial estimates will be approximately stated, and all partial estimates and payments 

shall be subject to corrections in the estimate rendered following the discovery of any error 

in any previous estimates. 

 

The payment of the partial estimate shall be taken as verification that the work has been 

performed and that its quality is satisfactory, however it will in no way serve as a release to 

the Contractor for the responsibility of any portions thereof. The Work and any particulars 

relating thereto shall be subject to revision and adjustment by the Engineer and/or the Owner 

at any time prior to final payment, regardless of any previous action taken. 

 

There shall be reserved from the payments provided for the Contract ten percent (10%) for 

contracts less than 

$500,000 or five percent (5%) for contracts of $500,000 or more, of the estimates 

submitted, said sum to constitute a trust fund for the protection of and payment to any 

person or persons, mechanic, subcontractor or material men who shall perform any labor 

upon such contract, or the doing of said work, and all persons who shall supply such person 

or persons or subcontractors with provisions and supplies for the carrying on of such work, 

and shall be withheld for a minimum of forty-five (45) calendar days after final 

acceptance of the completed contract. 

 

After the expiration of the forty-five (45) calendar day period, the reserve in excess of a 

sum sufficient to discharge the claims of material men and laborers who have filed their 

claims, together with a sum sufficient to defray the cost of such action and to pay attorneys' 

fees, shall be paid to the Contractor. 

 

The Contractor shall be responsible for obtaining and furnishing a clear lien and privilege 

certificate to the Owner at the expiration of the retainage period, and prior to payment of any 

reserve withheld. 

 
GP-60 PAYMENTS WITHHELD 

 
In addition to the percentage provided for in Section GP-58 of these General Provisions and 

in accordance with any other provision of this Contract, the Owner may withhold such 

amounts from any payment as may be necessary to protect himself from loss on account of: 

 

a. Defective work not remedied; 
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b. Claims filed or reasonable evidence indicating probable filing of claims; 

 

c. Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

d. Reasonable evidence that the Work will not be completed within the Contract time 

and that the unpaid balance would not be adequate to cover damages for the 

anticipated delay; 

 

e. A reasonable doubt that the contract can be completed within the time period remaining 

under the contract; 

 

f. Damage to another contractor; 

 

g. Failure to submit required reports; or 

 

h. Modifications of the contract which necessitate the execution of change orders prior to 

payment of funds. 

 

Furthermore, nothing contained in this Section shall be deemed to limit the right of the 

Owner to withhold liquidated damages, as stated in the Instructions to Bidders and as 

permitted under Section SP-7 of the Special Provisions, from any amounts which may be 

due and owing the Contractor for work performed under the contract. 

 

GP-61 LIENS 

 
Neither the final payment nor any part of the retained percentage shall come due until the 

Contractor shall deliver to the Owner a complete release of all liens arising out of this 

contract, or receipts in full in lieu thereof, and, if required by the Owner, an affidavit that 

so far as he has knowledge or information, the releases and receipts include all labor and 

material for which a lien could be filed; but if any subcontractor refuses to furnish a release 

or receipt in full, the Contractor may furnish a bond satisfactory to the Owner to indemnify 

the Owner against any lien, construction cost, or attorney's fees. 

 

GP-62 EQUAL EMPLOYMENT OPPORTUNITY 

 
The State of Louisiana is an equal opportunity employer, and looks to its Contractor, 

subcontractors, vendors and suppliers to take affirmative action to effect this commitment in 

its operations. 

 

By submitting the bid proposal and executing the Contract, the Contractor agrees to abide by 

the requirements of the following as applicable: Title VI and VII of the Civil Rights Act 

of 1964, as amended by the Equal Opportunity Act of 1972, Federal Executive Order 

11246, the Federal Rehabilitation Act of 1973, as amended, the Vietnam Era Veterans 

Readjustment Assistance Act of 1974, Title IX of the Education Amendments of 1972, 

and the Age Act of 1975, and the Contractor agrees to abide by the requirements of the 

Americans with Disabilities Act of 1990. 

 

The Contractor agrees not to discriminate in its employment practices, and will render 

services the Contract, without regard to their race, age, color, religion, sex, national 
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origin, veteran status, political affiliation or disabilities. Any act of discrimination 

committed by the Contractor, or failure to comply with these statutory obligations when 

applicable, shall be grounds for termination of the Contract. 

 

GP-63 ANTI-KICKBACK CLAUSE 

 

The Contractor agrees to adhere to the mandate dictated by the Copeland “Anti-Kickback” 

Act which provides that each contractor or subcontractor shall be prohibited from inducing, 

by any means, any person employed in the completion of the work, to give up any part of the 

compensation to which he is otherwise entitled. 

 

GP-64 SUSPENSION/DEBARMENT 

 

Contractor certifies, by signing and submitting any bid, that their company, any 

subcontractors, or principals are not suspended or debarred by the General Services 

Administration (GSA) in accordance with the requirements in OMB Circular A-133. A list 

of parties who have been suspended or debarred can be viewed via the internet at 

www.epls.gov. 

 

Contractor agrees to secure from any contractor(s) and subcontractor(s) for the captioned 

project, certification that such contractor(s) and subcontractor(s) are not suspended, 

debarred or declared ineligible from entering into contracts with any department or agency 

of the Federal Government or of the State of Louisiana, or in receipt of a notice of 

proposed debarment or suspension. 

 

Contractor shall provide immediate notice to Owner in the event of it or its contractor(s) 

or any subcontractor(s) being suspended debarred or declared ineligible by any department 

or agency of the Federal Government or of the State of Louisiana, or upon receipt of a 

notice of a proposed debarment or suspension, either prior to or after execution of this 

Contract. 

 

Upon receipt of notice of suspension, debarment, or declaration that Contractor or its 

contractor(s) or any subcontractor(s) is/are ineligible to enter into contracts with any 

department or agency of the Federal Government or of the State of Louisiana, either prior to 

or after execution of this Contract, Owner reserves the right to review cause for said 

debarment, suspension, or declaration of ineligibility, and to terminate this Contract 

pursuant to the terms of GP-45 OWNER‟S RIGHT TO TERMINATE CONTRACT FOR 

CAUSE OR CONVENIENCE, or take such other action it deems appropriate under this 

Contract. 

 

GP-65 LOUISIANA FIRST HIRING ACT 

 

Contractor shall comply with the Louisiana First Hiring Act (La. R.S. 39:2201-2204), 

which requires that within ten (10) days of executing the Contract, Contractor shall 

submit the following information to the Louisiana Workforce Commission: 

 

1. The number and types of jobs anticipated for the Work. 

 

2. The skill level of the jobs anticipated for the Work. 

 

3. The wage or salary range for each job anticipated for the Work. 
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4. Methods, if any, that the Contractor will use to recruit unemployed persons or 

person employed in low wage jobs to fill job openings for the Work. 

 

END OF PART I - GENERAL PROVISIONS 
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PART II  SPECIAL PROVISIONS 

 
SP-1 LOCATION OF WORK 

 

The Work to be performed is located in Westwego, Louisiana, in Jefferson Parish between 

Westwego Pump Station and Orleans Village Subdivision. 

The Project Site is accessible via Lapalco Boulevard.  A vicinity map and project map have 

been included in the Plans. 

 

SP-2 WORK TO BE DONE 

 

The Work to be performed under these Plans and Specifications consists of furnishing all 

plants, equipment, labor and materials for performing all Work required for raising the 

levee crown elevations of the existing levee section, within the limits provided in the Plans, at 

the Project Site (WBV 14c.2) including mobilization, demobilization, and other related work. 

Under the Bid of this Contract, the Contractor shall perform a levee lift of approximately 3.25 

miles of existing levee, staying within the limits provided in the Plans at the site referred to as 

WBV 14c.2 by SLFPA-W and in the HSDRRS System previously permitted by USACE. The 

proposed crown elevation will vary from 14.0’ to 14.5’ for the levee section. The Contractor 

shall also lift a full toe to toe section of levee (approximately 4,400 linear feet) to design grade, 

within the limits of this project. Turf establishment shall also be required on the approximately 

58-acre area, once construction is complete. The existing vegetation and associated organic 

material will be cleared. There will be temporary access roads installed from Lapalco 

Boulevard to the construction staging areas for access to the project site. The access roads will 

be maintained by the Contractor throughout construction. The haul routes will be located on 

the existing embankment along the protected side berm. The existing protected side berm will 

be restored to its original condition prior to completion. After construction, the Contractor will 

remove the access roads and the area will be restored to its original, pre-construction, 

condition prior to Final Acceptance and demobilization.  

All debris, trash or other incidentals used by the Contractor shall be removed from the 

Project Site and properly disposed of prior to Final Acceptance and demobilization. 

Payment for the access road from Lapalco Blvd to the construction staging area shall include 

the quantity required to construct the road as specified for Granular Surfacing.  All other items 

required to construct the access road shall be at no direct payment and included in the cost for 

Granular Surfacing. 

Payment for the construction of the temporary access roads and construction staging area shall 

include excavation, the separator geotextile and the granular surfacing required to construct the 

temporary access roads and construction staging area.  All other items required to construct the 

temporary access roads and the construction staging area shall be at no direct payment and 

included in the cost for the items associated with this construction. 

There shall be no direct payment for construction of the haul route along the existing levee 

berm. The areas of the berm used for hauling and staging shall be restored to pre-construction 

condition. Payment for the restoration of the berm shall be incidental to Mobilization and 

Demobilization.  
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SP-3 BID ITEMS, CONTRACT DATES, AND DELIVERABLES 

 

Milestone Location or Recipient Date Due Specification 

Advertisement For Bids SLFPA-W As advertised N/A 

Mandatory Pre-Bid 

Conference 

Provided in 

Advertisement for Bids 

As advertised Advertisement 

for Bids 

Questions on Bid 

Documents 

bidquestions@slfpaw.org As Announced at Pre-Bid 

Conference 

GP-5, SP-5 

Effective Date of Contract Contractor and Owner Stated in Contract Contract 

Start of Contract Time Contractor and Owner As stated in Notice to Proceed GP-7 

List of Subcontractors Submit to Engineer Prior to awarding 

subcontracts 

GP-19 

 

Work Plan 

 

Submit to Engineer 

At least 14 days prior to 

Pre-Construction 

Conference 

 

GP-8 

 

Progress Schedule 

 

Submit to Engineer 

At least 14 days prior to 

starting construction, bi- 

weekly thereafter 

 

GP-9 

Pre-Construction 

Conference 

Contractor and Engineer As determined by the 

Engineer after Notice to 

Proceed is issued 

 

GP-14 

Progress Meetings and 

Reports 

At Project Site Bi-weekly or as determined at 

the Pre-Construction 

Conference 

 

GP-13, GP-39 

 

Delivery Slips 

Submit to Engineer or 

Resident Project 

Representative 

Upon arrival to Project Site  

SP-4 

Final Inspection and 

Acceptance 

Submit to Engineer Upon completion of Work GP-54 

Written Notice of 

Completion of Work 

Deliver to Engineer Upon completion of Work GP-53 

As-Built Drawings Deliver to Engineer Prior to Final Inspection as 

scheduled by the Engineer 

GP-55 

 

End of Contract Time 

 

At Project Site 

 

360 calendar days after Notice 

to Proceed 

 

Instructions to 

bidders 
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SP-4 DELIVERABLES 

 

4.1 Prior to Construction 
 

4.1.1 The Contractor shall submit the following documents to the Engineer prior 

to the Pre- Construction Conference specified in GP-14: 

 

4.1.1.1 Work Plan as specified in GP-8; 

 
4.1.1.2 Progress Schedule as specified in GP-9; 

 
4.1.1.3 Copy of typical Daily Progress Report as specified in GP-10. 

 
4.1.1.4 Hurricane and Severe Storm Plan as specified in GP-11; 

 
4.1.1.5 Health and Safety Plan as specified in GP-12. 

 
4.1.2 The Contractor shall provide the following information to the Engineer at the 

Pre-Construction Conference specified in GP-14: 

 
4.1.2.1 The anticipated mobilization date; 

 
4.1.2.2 The anticipated dates that contract work shall be commenced and 

completed; 

 

4.1.2.3 The anticipated date(s) for site layout and staking; 

 
4.1.2.4 The estimated duration of excavation and earthwork operations; 

 
4.2 Weekly Submittals 

 
4.2.1 The Contractor shall keep a daily record of work progress, means and 

methods of construction, any Field or Change Orders, compliance with the 

approved Work Schedule, weather conditions (wind speed and direction, 

temperature, sky conditions, and precipitation), and non-working days 

which shall be included with the weekly reports of progress. The daily 

reports shall be submitted to the Engineer at the weekly progress meeting, 

unless otherwise instructed by the Engineer; 

 
4.2.2 If the Contractor fails to comply with any of the stipulations as stated in 

GP-8, the Engineer shall consider the Contractor negligent in his duties 

and reserves the right to issue a Stop Work Order until all stipulations are 

complied with at the Contractor’s expense. 

 

4.3 Final Inspection 

 
The Contractor shall contact the Engineer by phone or email, a minimum of five (5) 
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working days prior to the anticipated completion of the Work in order to schedule the 

final inspection and gain Acceptance by the Engineer. The following documents 

shall also be submitted to the Engineer: 

4.3.1 Copies of delivery slips, indicating the source of materials, date delivered, 

and exact quantity delivered; 

4.3.3 Copy of the Contract Documents at the site in proper order and marked to 

show all Field and Change Orders made by the Owner; 

 
4.3.4 As-built drawings. 

 

SP-5 CONTACT INFORMATION 

 

Prior to Bid opening date, the Contractor shall send all questions and requests for clarification 

or interpretation of the Bid Documents in writing to the attention of Nick Cali of the 

Southeast Louisiana Flood Protection Authority – West. The address and contact information 

is as follows: 
 
Southeast Louisiana Flood Protection Authority – West (SLFPA-W) 

7001 River Road 

Marrero, LA 70072 

Attn: Nick Cali 

Phone: 504-371-6847 
Email: ncali@slfpaw.org 

 
After execution of the contract between Owner and Contractor, the successful Contractor 

shall contact the Engineer concerning bid documentation or questions.  The addresses and 

contact information for the Engineer is listed as follows: 

 
SLFPA-W Project Engineer 

Nick Cali 

Marrero, LA 70072 

Phone: 504-371-6847 

Email: ncali@slfpaw.org 

 

The Owner and Engineer shall deliver all written Claims, Notices, Submittals, Plans, and 

other documents to the Contractor at the address indicated on the Bid. 

 

SP-6 LANDOWNER REQUIREMENTS  

 

The work to be performed under this contract shall be performed within the existing 

Southeast Louisiana Flood Protection Authority - West right-of-way. No other agreements 

shall be required for construction of the Project.  

 

SP-7 FAILURE TO COMPLETE ON TIME 
 

For each day the Work remains incomplete beyond the Contract Time, as specified in SP-

3, or Extension of Contract Time, as specified in GP-44, the sum of one-thousand, five 

hundred dollars ($1,500) per calendar day will be deducted from any money due to the 
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Contractor as liquidated damages. The Contractor and Surety shall be liable for any 

liquidated damages that are in excess of the amount due the Contractor. 

 

SP-8 COMMENCEMENT, EXECUTION AND COMPLETION 

 

The Contractor shall be required to begin work under the Contract within thirty (30) 

calendar days after receipt of the Notice to Proceed from the Owner. Work shall be 

conducted in such a manner and with sufficient materials, equipment and labor as is 

considered necessary to insure its completion within the time limit specified. 
 

SP-9  TIME EXTENTIONS FOR UNUSUALLY SEVERE WEATHER 

 

This provision specifies the procedure for the determination of time extensions for 

unusually severe weather in accordance with GP-9 and GP-44. In order for the 

Owner to award a time extension under this clause, the following conditions must 

be satisfied: 

 
9.1  The weather experienced at the Project Site during the Contract Time must be 

found to be unusually severe; that is, more severe than the adverse weather 

anticipation for the Project Site during any given month as listed in GP-9; 

 
9.2 The unusually severe weather must actually cause a delay to the completion of the 

Project. The delay must be beyond the control and without the fault or negligence of 

the Contractor. Throughout the Contract, the Contractor will record on the Daily 

Progress Report, the actual occurrence of adverse weather and resultant impact to 

normal scheduled work.  Actual adverse weather delay days must prevent work on 

critical activities for fifty percent (50%) or more of the Contractor’s scheduled work 

day.  The number of actual adverse weather delay days shall include days impacted 

by actual adverse weather (even if adverse weather occurred in previous 

month) be calculated chronologically from the first to the last day of each month and 

be recorded as full days.   If the number of actual adverse weather delay days 

exceeds the number of anticipated days, the Engineer may grant an extension of 

Contract Time, giving full consideration for equivalent fair weather work days, in 

accordance with GP-44. 

 

SP-10 SITE ACCESS 

 

The Project Site is accessible at two separate locations. One locations is via Lapalco Blvd 

between Van Ness Dr. and Westminster Blvd. A second location is via Lapalco Blvd. between 

Ellington Dr. and Sauvage Ave. along the Millaudon Canal. A vicinity map and project map 

have been included in the Plans. 

 
The Contractor shall use the areas shown on the plans for unloading and staging locations. 

Only previously impacted areas free of trees and shrubs should be used as staging and access 

areas. Transportation from the unloading and staging locations to the work areas may be 

limited to specific access corridors approved and marked by the Engineer and the Contractor 

during the layout. The Contractor shall verify the types of equipment necessary for accessing 

the site and completing the Work as specified. 
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The Contractor shall abide by all rules, regulations, traffic regulations, site restrictions and any 

other rules and stipulations and shall be responsible for any damage or repairs to access routes, 

roads, and staging areas and all private facilities and properties as outlined in GP-22 and GP-

51. 

The Project Site access routes, rights of way, road, and staging areas shall be kept free from 

accumulation of debris, trash or other incidentals and shall be clean prior to Final Acceptance 

and Inspection by the Engineer and demobilization. 

 

SP-11 INSURANCE AND BONDS 
 

11.1 Minimum Scope and Limits of Insurance  

 

The Contractor shall purchase and maintain without interruption for the duration 

of the contract insurance against claims for injuries to persons or damages to 

property which may arise from or in connection with the performance of the Work 

hereunder by the Contractor, its agents, representatives, employees or subcontractors. 

The duration of the contract shall be from the inception of the contract until the date 

of final payment. 

 
11.1.1 Worker’s Compensation 

 
Worker’s Compensation insurance shall be in compliance with the 

Worker’s Compensation law of the State of Louisiana.   Employers 

Liability is included with a minimum limit of $500,000 per accident/per 

disease/per employee. If Work is to be performed over water and involves 

maritime exposure, applicable LHWCA, Jones Act or other maritime law 

coverage shall be included and the Employers Liability limit increased to 

a minimum of $1,000,000. 

 

A.M. Best’s insurance company rating requirement may be waived for 

Worker’s compensation coverage only. 

 
11.1.2 Commercial General Liability 

 
Commercial General Liability insurance, including Personal and 

Advertising Injury Liability and Products and Completed Operations 

Liability, shall have a minimum limit per occurrence based on the project 

value. The Insurance Services Office (ISO) C o m m e r c i a l  Genera l  

Liability occurrence coverage form CG 00 01 (current form   approved   for   

use   in Louisiana), or equivalent, is to be used in the policy. Claims-made 

form is unacceptable. 

 
The aggregate loss limit must apply to each project. ISO form CG 25 

03 (current form approved for use in Louisiana), or equivalent, shall 

also be submitted. The State project number, including part number, and 

project name shall be included on this endorsement. 

 
COMBINED SINGLE LIMIT (CSL) PER OCCURRENCE 
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The required minimum combined single limit amount of insurance shall be as 

provided below: 

 

 
Initial Contract Amount     Minimum Insurance 
 

Up to $1,000,000 $1,000,000 

From $1,000,001 to $2,000,000 $2,000,000 

Over $2,000,000 $5,000,000 

11.1.3 Automobile and Watercraft Liability 

 
Automobile Liability Insurance and Watercraft Liability Insurance shall 

have a minimum combined single limit per occurrence of $1,000,000. ISO 

form number CA 00 01 (current form approved for use in Louisiana), or 

equivalent, is to be used in the policy. This insurance shall include third-

party bodily injury and property damage liability for owned, hired and non- 

owned automobiles and/or watercraft. If any non-licensed motor vehicles 

and/or watercraft are engaged in operations within the terms of the contract 

on the site of the work to be performed thereunder, such insurance shall 

cover the use of any such vehicles. 

 
NOTE: If the Contractor does not own automobiles and/or watercraft, and 

such vehicles are utilized in the execution of the contract, then hired and 

non-owned coverage is acceptable. If automobiles and/or watercraft are 

not utilized in the execution of the contract, then automobile and/or 

watercraft coverage is not required. 

 
11.1.4 Excess Umbrella 

 
Excess Umbrella Insurance may be used to meet the minimum 

requirements for General Liability, Automobile Liability, and Watercraft 

Liability only. 

 
11.1.5 Pollution Liability (required when asbestos or other hazardous material 

abatement is included in the contract) 

 
Pollution Liability insurance, including gradual release as well as sudden 

and accidental shall have a minimum limit of not less than $1,000,000 

per claim. A claims-made form will be acceptable. A policy period 

inception date of no later than the first day of anticipated Work under this 

contract and an expiration date of no earlier than 30 days after anticipated 

completion of all Work under the contract shall be provided. There shall 

be an extended reporting period of at least 24 months, with full 

reinstatement of limits, from the expiration date of the policy. The policy 

shall not be cancelled for any reason, except non-payment of premium. 

 
11.1.6 Deductibles and Self-Insured Retentions 
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Any deductibles or self-insured retentions must be declared to and accepted 

by the Owner. The Contractor shall be responsible for all deductibles and 

self-insured retentions. 

 
11.2 Other Insurance Provisions 

11.2.1 The policies are to contain, or be endorsed to contain, the following 

provisions: 

 
11.2.1.1 Worker’s Compensation and Employers Liability Coverage 

 

11.2.1.1.1 The insurer shall agree to waive all rights of 

subrogation against the Owner, its officers, agents, 

employees and volunteers for losses arising from 

Work performed by the Contractor for the Owner. 

 
11.2.1.2 General Liability Coverage 

 
11.2.1.2.1 The Owner, its officers, agents, employees and 

volunteers are to be added as additional insureds 

as respects liability arising out of activities 

performed by or on behalf of the Contractor; 

products and completed operations of the 

Contractor, premises owned, occupied or used by 

the Contractor. ISO Form CG 20 10 (current form 

approved for use in Louisiana), or equivalent, is to 

be used; 

 
11.2.1.2.2 The Contractor’s insurance shall be primary as 

respects    the Owner, its officers, agents, 

employees and volunteers. The coverage shall 

contain no special limitations on the scope of 

protection afforded to the Owner, its officers, 

officials, employees or volunteers. Any insurance 

or self-insurance maintained by the Owner   shall   

be excess and non-contributory of the Contractor’s 

insurance; 

 
11.2.1.2.3 The Contractor’s insurance shall apply separately to 

each insured against whom claim is made or suit is 

brought, except with respect to the policy limits. 

 

11.2.1.3 All Coverages 

 
11.2.1.3.1 Coverage shall not be canceled, suspended, or 

voided by either party (the Contractor or the 

insurer) or reduced in coverage or in limits except 

after 30 days written notice has been given to the 

Owner. Ten- day written notice of cancellation is 

acceptable for non-payment of premium. 
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Notifications shall comply with the standard 

cancellation provisions in the Contractor’s policy; 

 
11.2.1.3.2 Neither the acceptance of the completed Work nor 

the payment thereof shall release the Contractor 

from the obligations of the insurance requirements 

or indemnification agreement; 

 
11.2.1.3.3 The insurance companies issuing the policies shall 

have no recourse against the Owner for payment of 

premiums or for assessments under any form of the 

policies; 

 
11.2.1.3.4 Any failure of the Contractor to comply with 

reporting provisions of the policy shall not affect 

coverage provided to the Owner, its officers, agents, 

employees and volunteers. 

 
11.2.2 Acceptability of Insurers 

 

All required insurance shall be provided by a company or companies lawfully 

authorized to do business in the jurisdiction in which the Project is 

located. Insurance shall be placed with insurers with an A.M. Best’s rating 

of A-:VI or higher. This rating requirement may be waived for Worker’s 

compensation coverage only. 

 

If at any time an insurer issuing any such policy does not meet the minimum 

A.M. Best rating, the Contractor shall obtain a policy with an insurer that 

meets the A.M. Best rating and shall submit another certificate of insurance 

as required in the contract. 

 
11.2.3 Verification of Coverage 

 
Contractor shall furnish the Owner with Certificates of Insurance reflecting 

proof of required coverage. The Certificates for each insurance policy are to 

be signed by a person authorized by that insurer to bind coverage on its 

behalf. The Certificates are to be received and approved by the Owner 

before Work commences and upon any contract renewal thereafter. The 

Certificate Holder must be listed as follows: 

 
State of Louisiana 

Southeast Louisiana Flood Protection Authority – West (SLFPA-W) 

7001 River Road 

Marrero, LA 70072 

Attn:  Project #    
 

In addition to the Certificates, Contractor shall submit the declarations 

page and the cancellation provision endorsement for each insurance policy. 

The Owner reserves the right to request complete certified copies of all 

required insurance policies at any time. 
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Upon failure of the Contractor to furnish, deliver and maintain such 

insurance as above provided, this contract, at the election of the Owner, 

may be suspended, discontinued or terminated. Failure of the Contractor to 

purchase and/or maintain any required insurance shall not relieve the 

Contractor from any liability or indemnification under the contract. 

 
If the Contractor does not meet the insurance requirements at policy renewal, 

at the option of the Owner, payment to the Contractor may be withheld until 

the requirements have been met, OR the Owner may pay the renewal 

premium and withhold such payment from any monies due the Contractor, 

OR the contract may be suspended or terminated for cause. 

 
11.2.4 Subcontractors 

 
Contractor shall include all subcontractors as insureds under its policies OR 

shall be responsible for verifying and maintaining the certificates 

provided by each subcontractor. Subcontractors shall be subject to all of 

the requirements stated herein. The Owner reserves the right to request 

copies of subcontractor’s certificates at any time. 

 
If Contractor does not verify subcontractors‟ insurance as described 

above, Owner has the right to withhold payments to the Contractor until the 

requirements have been met. 

 

11.2.5 Worker’s Compensation Indemnity 

 
In the event Contractor is not required to provide or elects not to provide 

Worker’s compensation coverage, the parties hereby agree the 

Contractor, its Owners, agents and employees will have no cause of action 

against, and will not assert a claim against, the State of Louisiana, its 

departments, agencies, agents and employees as an employer, whether 

pursuant to the Louisiana Worker’s Compensation Act or otherwise, under 

any circumstance. The parties also hereby agree that the State of 

Louisiana, its departments, agencies, agents and employees shall in no 

circumstance be, or considered as, the employer or statutory employer of 

Contractor, its Owners, agents and employees. The parties further agree 

that Contractor is a wholly independent Contractor and is exclusively 

responsible for its employees, Owners, and agents. Contractor hereby agrees 

to protect, defend, indemnify and hold the State of Louisiana, its 

departments, agencies, agents and employees harmless from any such 

assertion or claim that may arise from the performance of this contract. 

 

11.2.6 Indemnification/Hold Harmless Agreement 

 
Contractor agrees to protect, defend, indemnify, save, and hold harmless, the 

State of Louisiana, all State Departments, Agencies, Boards and 

Commissions, its officers, agents, servants, employees and volunteers, from 

and against any and all claims, damages, expenses and liability arising out 

of injury or death to any person or the damage, loss or destruction of any 
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property which may occur, or in any way grow out of, any act or omission of 

Contractor, its agents, servants and employees, or any and all costs, 

expenses and/or attorney fees incurred by Contractor as a result of any 

claims, demands, suits or causes of action, except those claims, demands, 

suits or causes of action arising out of the negligence of the State of 

Louisiana, all State Departments, Agencies, Boards, Commissions, its 

officers, agents, servants, employees and volunteers. 

 

Contractor agrees to investigate, handle, respond to, provide defense for and 

defend any such claims, demands, suits or causes of action at its sole 

expense and agrees to bear all other costs and expenses related thereto, 

even if the claims, demands, suits, or causes of action are groundless, false 

or fraudulent. 

 

11.3 Performance and Payment Bond 

 
11.3.1 Recordation of Contract and Bond [38:2241A(2)] 

 
The Contractor shall record within thirty (30) days the Contract Between 

Owner and Contractor, and Performance and Payment Bond with the Clerk 

of Court in the Parish in which the Work is to be performed.  The Contractor 

shall obtain a Certificate of Recordation from the Clerk of Court and forward 

this Certificate immediately to the Southeast Louisiana Flood Protection 

Authority – West contact person listed in the Advertisement for Bids.  No 

request for payment will be processed until receipt of the Certificate of 

Recordation. 

 

 

END OF PART II – SPECIAL PROVISIONS 
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